SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : R -30473-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 1,434.000 SYS
15 202-06541 REMOVE 21.000 EACH
16 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 5.000 EACH
17 203-02000 EXCAVATION, COMMON 16,805.000 cys
18 205-11626 PUMP AROUND 2.000 EACH
19 205-12108 STORM WATER MANAGEMENT BUDGET 44,900.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-08264 SUBGRADE TREATMENT, TYPE IT 8,548.000 SYS
22 207-09934 SUBGRADE TREATMENT, TYPE IB 31,686.000 SYS
23 211-02050 B BORROW 2,031.000 cys
24 211-09265 STRUCTURE BACKFILL, TYPE 2 6,408.000 CYS
25 211-09266 STRUCTURE BACKFILL, TYPE 3 1,495.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5,375.000 TON
27 303-07449 COMPACTED AGGREGATE NO. 73 125.000 TON
28 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 107.000 TON
29 304-07490 HMA PATCHING, TYPE B 18.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,789.000 SYS
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,393.000 TON
32 401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 4,160.000 TON
33 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 5,438.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 8,376.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,376.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 8,376.000 LFT
37 402-10084 HMA FOR TEMPORARY PAVEMENT, B 75.000 TON
38 406-05520 ASPHALT FOR TACK COAT 15.000 TON
39 603-06045 FENCE, CHAIN LINK, 48 IN. 833.000 LET
40 604-06070 SIDEWALK, CONCRETE 5,258.000 SYS
41 604-08086 CURB RAMP, CONCRETE 379.000 SYS
42 604-12083 DETECTABLE WARNING SURFACES 58.000 SYS
43 605-06090 CURB, INTEGRAL CONCRETE 900.000 LET
44 605-06100 CURB, INTEGRAL C CONCRETE 24.000 LFT
45 605-06120 CURB, CONCRETE 88.000 LET
46 605-06140 CURB AND GUTTER, CONCRETE 6,076.000 LFT
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,432.000 LFT
48 610-07487 HMA FOR APPROACHES, TYPE B 182.000 TON
49 610-08446 PCCP FOR APPROACHES, 6 IN. 5,626.000 SYS
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CALL ORDER 121 CONTRACT ID : R -30473-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION
50 610-08446 PCCP FOR APPROACHES, 6 IN. 173.000 SYs
51 610-09108 PCCP FOR APPROACHES, 9 IN. 1,339.000 SYs
52 611-06497 MAILBOX ASSEMBLY, SINGLE 76.000 EACH
53  615-06505 MONUMENT, B 16.000 EACH
54 616-02320 GEOTEXTILES 117.000 SYs
55 616-05688 RIPRAP, CLASS 1 41.000 TON
56 616-06405 RIPRAP, REVETMENT 15.000 TON
57  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-06560 MULCHED SEEDING U 1,415.000 SYs
59  621-06567 WATER 70.000 KGAL
60 621-06575 SODDING, NURSERY 15,942.000 SYS
61 621-08161 PERMANENT TURF REINFORCEMENT MAT 167.000 SYS
62 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
63 628-09402 FIELD OFFICE, B 24.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
65 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
67 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 48.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 713-11199 TEMPORARY PIPE 98.000 LET
71 714-11174 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 96.000 LFT
72 715-02388 WATER MAIN 18.000 EACH
73 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 21.000 EACH
74 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 12.000 EACH
75 715-03053 METER PIT 21.000 EACH
76 715-04965 WATER SERVICE LINE 859.000 LFT
77  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,971.000 LET
78 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 91.000 LEFT
79 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,986.000 LFT
80 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2,180.000 LFT
81 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,108.000 LET
82 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 393.000 LET
83 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,646.000 LFT
84 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 322.000 LFT
85 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 300.000 LFT
86 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 32.000 LFT
87 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
88 715-06651 WATER LINE, 2 IN 25.000 LFT
89 715-09064 VIDEO INSPECTION FOR PIPE 8,750.000 LFT
90 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
91 715-46005 PIPE END SECTION, DIAMETER 15 IN. 5.000 EACH
92 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
93 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
94 715-93913 WATER MAIN, 8 IN. 417.000 LET
95 715-98165 WATER MAIN, 12 IN. 6,507.000 LET
96 716-01382 AIR RELEASE VALVE 1.000 EACH
97 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 156.000 LFT

98 718-52610 AGGREGATE FOR UNDERDRAINS 171.000 CYs
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SECTION NO. 0001 ROAD CONSTRUCTION
99 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,027.000 SYS
100 720-04682 INLET 2.000 EACH
101 720-45005 INLET, A2 29.000 EACH
102 720-45030 INLET, E7 3.000 EACH
103 720-45040 INLET, G7 1.000 EACH
104 720-45045 INLET, J10 13.000 EACH
105 720-45055 INLET, M10 18.000 EACH
106 720-45075 INLET, R13 5.000 EACH
107 720-45410 MANHOLE, C4 5.000 EACH
108 720-45510 MANHOLE, C4 MODIFIED 1.000 EACH
109 720-91110 MANHOLE, N4 1.000 EACH
110 720-91973 MANHOLE, H4 5.000 EACH
111 720-93501 MANHOLE, L4 2.000 EACH
112 720-94847 INLET, R13 MODIFIED 3.000 EACH
113 720-95409 MANHOLE, J4 MODIFIED 7.000 EACH
114 720-95422 MANHOLE, J4 4.000 EACH
115 720-96999 FIRE HYDRANT ASSEMBLY 14.000 EACH
116 720-98174 INLET, B15 24.000 EACH
117 720-98555 INLET, C15 24.000 EACH
118 732-11770 AGGREGATE FOR DRAINAGE FILL 212.000 CYS
119 732-11811 MODULAR BLOCK WALL ERECTION 6,894.000 SET
120 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 6,894.000 SFT
121 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
122 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
124 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,995.000 LEFT
125 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 5,100.000 LFT
126 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
127 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
128 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
129 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
130 801-06775 MAINTAINING TRAFFIC LUMP LUMP
131 801-07118 BARRICADE, III-A 128.000 LET
132 801-07119 BARRICADE, III-B 144.000 LEFT
133 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 529.000 LFT
134 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 42.000 EACH
135 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 7.000 SET
136 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 213.000 SET
137 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 33.000 SET
138 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 28.000 SET
139 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 76.000 SET
140 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
141 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 8.000 EACH
142 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 16.000 EACH
143 805-02645 SIGNAL PEDESTAL FOUNDATION, A 12.000 EACH
144 805-09540 LOOP DETECTOR RACK 5.000 EACH
145 805-11744 HANDHOLE SIGNAL TYPE 2 9.000 EACH
146 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 1,310.000 LEFT

147 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD CONSTRUCTION
148 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 2.000 EACH
149 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 16.000 EACH
150 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 8.000 EACH
151 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
152 805-78420 DISCONNECT HANGER 8.000 EACH
153 805-78445 SIGNAL SERVICE 2.000 EACH
154 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 110.000 LET
155 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 9,260.000 LET
156 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,490.000 LET
157 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 3,000.000 LET
158 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 270.000 LET
159 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 1,080.000 LEFT
160 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 7,660.000 LET
161 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
162 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,730.000 LET
163 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
164 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 8.000 EACH
165 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 12.000 EACH
166 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 34.000 EACH
167 808-03442 PAVEMENT MESSAGE MARKING, PAINT, BIKE SYMBOL 25.000 EACH
168 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 21.000 SYS
169 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 80.000 LET
170 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 10,536.000 LFT
171 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 16,193.000 LET
172 808-06716 LINE, REMOVE 7,250.000 LET
173 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 50.000 EACH
174 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 12.000 EACH
175 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 468.000 LET
176 808-11958 TRANSVERSE MARKING, PAINT, YIELD LINE, WHITE, 24 IN. 12.000 LET
177 808-12046 LINE, PAINT, DOTTED, WHITE, 4 IN. 168.000 LET

178 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 1,944.000 LFT
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CALL ORDER ¢ 131 CONTRACT ID : R -31902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 202-01261 TESTING FOR ASBESTOS 1.000 EACH
13 202-02240 PAVEMENT REMOVAL 658.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 2,760.000 LEFT
15 202-02928 CATCH BASIN, REMOVE 3.000 EACH
16 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
17 202-52710 SIDEWALK CONCRETE, REMOVE 987.000 SYS
18 202-91385 INLET, REMOVE 14.000 EACH
19 202-93047 MANHOLE, REMOVE 7.000 EACH
20 202-96133 PIPE, REMOVE 1,673.000 LET
21 202-96133 PIPE, REMOVE 185.000 LEFT
22 202-96133 PIPE, REMOVE 150.000 LEFT
23 202-96133 PIPE, REMOVE 3,001.000 LFT
24 202-96133 PIPE, REMOVE 60.000 LET
25 202-96133 PIPE, REMOVE 40.000 LET
26 202-96133 PIPE, REMOVE 268.000 LFT
27 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
28 203-02010 EXCAVATION, ROCK 1,347.000 CYS
29 205-12108 STORM WATER MANAGEMENT BUDGET 13,325.500 DOL
30 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
31 207-08264 SUBGRADE TREATMENT, TYPE II 2,267.000 SYS
32 207-08266 SUBGRADE TREATMENT, TYPE III 2,756.000 SYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 2,443.000 CYS
34 211-09266 STRUCTURE BACKFILL, TYPE 3 361.000 CYs
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,644.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 58.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 530.000 TON
38 604-05528 HMA FOR SIDEWALK 446.000 TON
39 604-06070 SIDEWALK, CONCRETE 2,004.000 SYS
40 604-08086 CURB RAMP, CONCRETE 238.000 SYS
41 604-12083 DETECTABLE WARNING SURFACES 57.000 SYS
42  604-92237 HAND RAIL, STEEL 54.000 LEFT
43 605-06120 CURB, CONCRETE 375.000 LEFT
44 605-06255 CENTER CURB, D CONCRETE 167.000 SYS
45 610-08446 PCCP FOR APPROACHES, 6 IN. 937.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN. 1,104.000 SYS
47 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
48 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
49 615-06505 MONUMENT, B 14.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
51 616-02320 GEOTEXTILES 263.000 SYs
52 616-06405 RIPRAP, REVETMENT 139.000 TON
53 621-06560 MULCHED SEEDING U 2,085.000 SYS
54 621-06567 WATER 46.000 kGAL
55 621-06575 SODDING, NURSERY 11,341.000 SYs
56 628-09402 FIELD OFFICE, B 18.000 MOS
57 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
58 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
59 628-11977 COMPUTER SYSTEM 2.000 EACH
60 715-01902 WATER SERVICE LINE, 2 IN 4.000 LFT
61 715-02185 WATER SERVICE LINE, 1.50 IN 2.000 LFT
62 715-02531 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN. 1.000 EACH
63 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 1.000 EACH
64 715-04926 VALVE 4.000 EACH
65 715-04926 VALVE 1.000 EACH
66 715-04964 WATER MAIN 255.000 LET
67 715-04964 WATER MAIN 268.000 LFT
68 715-04995 LINE STOP 2.000 EACH
69 715-04995 LINE STOP 7.000 EACH
70 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 280.000 LFT
71 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 54.000 LET
72 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,260.000 LET
73 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 207.000 LFT
74  715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,402.000 LFT
75 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,124.000 LET
76 715-05408 PIPE, SANITARY SEWER, 8 IN. 99.000 LFT
77 715-05408 PIPE, SANITARY SEWER, 8 IN. 38.000 LFT
78 715-05408 PIPE, SANITARY SEWER, 8 IN. 933.000 LFT
79 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
80 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
81 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
82 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
83 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
84 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
85 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
86 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
87 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
88 715-07794 WATER MAIN CONNECTIONS 1.000 EACH
89 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 60.000 LFT
90 715-11849 RESTRAIN EXISTING JOINT 17.000 EACH
91 715-11849 RESTRAIN EXISTING JOINT 6.000 EACH
92 715-11849 RESTRAIN EXISTING JOINT 3.000 EACH
93 715-11879 SEWER, SANITARY LATERAL, CONNECTIONS 192.000 LET
94 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
95 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
96 715-97419 WATER MAIN, DUCTILE IRON, 24 IN 2,825.000 LET
97 715-97873 WATER SERVICE LINE, 1 IN 11.000 EACH

98 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 80.000 LFT
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SECTION NO. 0001 ROAD RECONSTRUCTION
99 716-01382 AIR RELEASE VALVE 1.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
101 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
102 720-45005 INLET, A2 1.000 EACH
103 720-45030 INLET, E7 1.000 EACH
104 720-45075 INLET, R13 2.000 EACH
105 720-45130 INLET, E7 MODIFIED 1.000 EACH
106 720-45410 MANHOLE, C4 25.000 EACH
107 720-45410 MANHOLE, C4 4.000 EACH
108 720-45615 STRUCTURE, INLET, RECONSTRUCTED 3.000 LET
109 720-90984 MANHOLE, C2 2.000 EACH
110 720-95422 MANHOLE, J4 1.000 EACH
111 720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
112 720-98174 INLET, B15 21.000 EACH
113 720-98555 INLET, C15 14.000 EACH
114 720-98625 MANHOLE, C4 DROP 2.000 EACH
115 732-11811 MODULAR BLOCK WALL ERECTION 1,966.000 SFT
116 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,966.000 SET
117 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
118 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
119 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,130.000 LET
120 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07118 BARRICADE, III-A 91.000 LET
126 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 251.000 LET
127 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 175.000 SFT
128 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 17.000 SFT
129 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 86.000 SET
130 805-01421 SERVICE POINT RISER AND WEATHERHEAD 2.000 EACH
131 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 8.000 EACH
132 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,300.000 LET
133 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 16.000 EACH
134 805-02645 SIGNAL PEDESTAL FOUNDATION, A 7.000 EACH
135 805-11744 HANDHOLE SIGNAL TYPE 2 17.000 EACH
136 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
137 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 2.000 EACH
138 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 16.000 EACH
139 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 8.000 EACH
140 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
141 805-78420 DISCONNECT HANGER 8.000 EACH
142 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 110.000 LET
143 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 5,600.000 LET
144 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 2,200.000 LET
145 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2,900.000 LFT
146 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,600.000 LET
147 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 4,100.000 LET
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-78785 SIGNAL DETECTOR HOUSING 17.000 EACH
149 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,500.000 LFT
150 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
151 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 8.000 EACH
152 805-87715 GROUND ROD WITH CONNECTOR 8.000 EACH
153 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 7.000 EACH
154 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
155 807-02780 LUMINAIRE, MAST ARM, 8 FT 8.000 EACH
156 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 400.000 LFT
157 807-86810 SERVICE POINT, II 4.000 EACH
158 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 470.000 LET
159 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
160 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
16l 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 23.000 EACH
162 807-86930 INSULATION LINK, NON-WATERPROOFED 9.000 EACH
163 807-86955 CABLE-DUCT MARKER 6.000 EACH
164 807-95889 WIRE, NO. 10 COPPER, 1/C 440.000 LET
165 808-06716 LINE, REMOVE 4,180.000 LFT
166 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
167 808-12032 GROOVING FOR PAVEMENT MARKINGS 14,434.000 LFT
SECTION NO. 0002 ROAD RECONSTRUCTION HMA
168 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
169 203-02000 EXCAVATION, COMMON 23,728.000 cyYs
170 203-02010 EXCAVATION, ROCK 824.000 CYS
171 207-08204 SUBGRADE TREATMENT, TYPE II 3,859.000 SYS
172 207-09934 SUBGRADE TREATMENT, TYPE IB 23,569.000 SYS
173 301-07448 COMPACTED AGGREGATE NO. 53 BASE 434.000 TON
174 303-01180 COMPACTED AGGREGATE NO. 53 141.000 TON
175 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 1,707.000 TON
176 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,850.000 TON
177 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,265.000 TON
178 401-10258 JOINT ADHESIVE, SURFACE 11,003.000 LFT
179 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,003.000 LFT
180 401-11785 LIQUID ASPHALT SEALANT 11,003.000 LFT
181 402-10084 HMA FOR TEMPORARY PAVEMENT, B 438.000 TON
182 406-05520 ASPHALT FOR TACK COAT 16.000 TON
183 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 7,086.000 LFT
184 605-08636 CURB AND GUTTER, TURNOUT COMBINED 14.000 LFT
185 610-07487 HMA FOR APPROACHES, TYPE B 1,312.000 TON
186 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 4.000 EACH
187 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 170.000 LFT
188 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,020.000 LFT
189 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 35.000 LFT
190 808-12013 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
191 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 1,465.000 LFT
192 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 810.000 LFT

193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,664.000 LET
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CALL ORDER : 131 CONTRACT ID : R -31902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 ROAD RECONSTRUCTION HMA
194 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 318.000 LET
195 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 996.000 LET
196 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 42.000 EACH
197 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
SECTION NO. 0003 ROAD RECONSTRUCTION PCCP
198 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
199 203-02000 EXCAVATION, COMMON 25,184.000 cYs
200 203-02010 EXCAVATION, ROCK 880.000 cYs
201 207-08264 SUBGRADE TREATMENT, TYPE II 56.000 SYS
202 207-09934 SUBGRADE TREATMENT, TYPE IB 25,418.000 SYS
203 302-07455 DENSE GRADED SUBBASE 3,653.000 cYs
204 303-01180 COMPACTED AGGREGATE NO. 53 160.000 TON
205 401-07322 QOC/QA-HMA, 3, 64, SURFACE, 9.5 mm 185.000 TON
206 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 313.000 TON
207 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 781.000 TON
208 402-10084 HMA FOR TEMPORARY PAVEMENT, B 451.000 TON
209 501-09107 QC/QA-PCCP, 9 IN. 20,996.000 SYS
210 503-05240 D-1 CONTRACTION JOINT 13,047.000 LET
211 605-06090 CURB, INTEGRAL CONCRETE 7,086.000 LFT
212 605-09137 CURB, TURNOUT 14.000 LET
213 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 70.000 LET
214 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,185.000 LET
215 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 100.000 LET
216 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN. 35.000 LET
217 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,835.000 LET
218 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 6,628.000 LET
219 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 800.000 LET
220 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 1,465.000 LET
221 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 318.000 LET
222 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 7.000 EACH
223 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 996.000 LET
224 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 42.000 EACH
225 808-10192 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL 4.000 EACH
226 808-11727 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, SHARED LANE 2.000 EACH
227 808-12013 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
228 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 20.000 LET

229 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,038.000 LEFT
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CALL ORDER  : 141 CONTRACT ID : R -33563-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,976.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,113.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 519.000 LFT
15 202-51133 RAILING, REMOVE 158.000 LFT
16 202-52710 SIDEWALK CONCRETE, REMOVE 626.000 SYS
17 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
18 202-91385 INLET, REMOVE 4.000 EACH
19 203-02000 EXCAVATION, COMMON 1,540.000 cys
20 203-02070 BORROW 3,637.000 cys
21 205-12108 STORM WATER MANAGEMENT BUDGET 11,687.600 DOL
22 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
23 207-08204 SUBGRADE TREATMENT, TYPE IT 990.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 4,806.000 SYS
25 211-09265 STRUCTURE BACKFILL, TYPE 2 1,081.000 CYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 250.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 465.000 SYS
28 306-08042 MILLING, SCARIFICATION 4,713.000 SYS
29  306-08043 MILLING, TRANSITION 363.000 SYS
30 306-08432 MILLING, APPROACH 523.000 SYs
31 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 677.000 TON
32 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 481.000 TON
33 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,712.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 5,248.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,248.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 7,180.000 LFT
37 402-07452 HMA WEDGE AND LEVEL, TYPE C 200.000 TON
38 406-05520 ASPHALT FOR TACK COAT 4.100 TON
39 601-02565 GUARDRAIL, W-BEAM 12 FT 6 IN. SPACING 141.000 LFT
40 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
41 603-92636 FENCE, CHAIN LINK, 72 IN. 523.000 LET
42 604-01268 HAND RAIL ALUMINUM 760.000 LFT
43 604-06070 SIDEWALK, CONCRETE 941.300 SYS
44 604-08086 CURB RAMP, CONCRETE 171.900 SYS
45 604-12083 DETECTABLE WARNING SURFACES 19.500 SYS
46 605-06120 CURB, CONCRETE 7.000 LET
47 605-06140 CURB AND GUTTER, CONCRETE 2,376.000 LFT
48 610-07487 HMA FOR APPROACHES, TYPE B 236.000 TON
49 610-09108 PCCP FOR APPROACHES, 9 IN. 990.000 SYS
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CALL ORDER : 141 CONTRACT ID : R -33563-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 615-06490 RIGHT-OF-WAY MARKER 17.000 EACH
51 615-06505 MONUMENT, B 9.000 EACH
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
53 621-06545 FERTILIZER 1.000 TON
54 621-06565 MULCHING MATERIAL 5.360 TON
55 621-06567 WATER 31.000 kGAL
56 621-06575 SODDING, NURSERY 7,564.000 SYS
57 628-09402 FIELD OFFICE, B 15.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
59 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
61 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 15.000 MOS
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 898.000 LEFT
63 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 693.000 LEFT
64 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 121.000 LEFT
65 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 71.000 TON
66 720-12047 UNDERGROUND STORMWATER RETENTION SYSTEM LUMP LUMP
67 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
68 720-45410 MANHOLE, C4 6.000 EACH
69 720-90349 MANHOLE, C8 8.000 EACH
70 720-90984 MANHOLE, C2 3.000 EACH
71 720-98174 INLET, B15 9.000 EACH
72 732-11810 MODULAR BLOCK WALL 4,804.000 SFT
73 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 4,804.000 SET
74 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
76 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 25,215.000 LFT
77 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
79 801-06710 FLASHING ARROW SIGN 240.000 DAY
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, III-B 138.000 LEFT
82 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 96.000 LET
83 801-94295 SIGNAL HEAD RELOCATE 14.000 EACH
84 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 71.000 LFT
85 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 139.000 SET
86 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
87 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
88 805-01842 HANDHOLE SIGNAL TYPE 1 7.000 EACH
89 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,536.000 LEFT
90 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
91 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
92 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
93 805-05405 SIGNAL POLE, PEDESTAL, 4FT 8.000 EACH
94 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1.000 EACH
95 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.000 EACH
96 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 2.000 EACH
97 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 8.000 EACH
98 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
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CALL ORDER  : 141 CONTRACT ID : R -33563-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 805-78420 DISCONNECT HANGER 4.000 EACH
100 805-78445 SIGNAL SERVICE 1.000 EACH
101 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 40.000 LET
102 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,952.000 LFT
103 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 210.000 LET
104 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 365.000 LFT
105 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 430.000 LET
106 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 460.000 LFT
107 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,116.000 LET
108 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
109 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 4.000 EACH
110 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
111 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 312.000 LET
112 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 100.000 LET
113 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,880.000 LET
114 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,000.000 LET
115 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
116 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 100.000 LET
117 808-12032 GROOVING FOR PAVEMENT MARKINGS 4,724.000 LET
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,644.000 LET
119 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 182.000 LET
120 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
121 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

122 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 34.000 EACH
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CALL ORDER . 151 CONTRACT ID : R -34191-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 4,292.000 SYS
13 202-74035 SIGN, REMOVE 11.000 EACH
14 202-93047 MANHOLE, REMOVE 1.000 EACH
15 202-96022 CONCRETE FOUNDATION, REMOVE 4.000 EACH
16 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
17 202-99187 FENCE, FARM FIELD, REMOVE 198.000 LEFT
18 203-02000 EXCAVATION, COMMON 4,700.000 cys
19 203-02010 EXCAVATION, ROCK 4,385.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 40,000.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 207-08266 SUBGRADE TREATMENT, TYPE IIT 7,885.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 13,478.000 SYS
24 211-09264 STRUCTURE BACKFILL, TYPE 1 11,197.000 cyYs
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,529.000 TON
26 302-07455 DENSE GRADED SUBBASE 488.000 CYS
27 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 564.000 TON
28 304-07490 HMA PATCHING, TYPE B 72.000 TON
29 304-07493 WIDENING WITH HMA, TYPE B 3,106.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,817.000 SYS
31 306-08043 MILLING, TRANSITION 54.000 SYs
32 306-08159 MILLING, ASPHALT 6,909.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,075.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 918.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,214.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 4,235.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,235.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 8,469.000 LFT
39 402-10084 HMA FOR TEMPORARY PAVEMENT, B 709.000 TON
40 406-05521 ASPHALT FOR TACK COAT 3,683.000 SYS
41 503-03489 RETROFITTED TIE BARS 87.000 EACH
42 506-06333 PCCP PATCHING, FULL DEPTH 427.000 SYS
43 507-07479 HMA PARTIAL DEPTH PATCH 20.000 TON
44 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
45 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 1.000 EACH
46 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 37.500 LFT
47 601-02241 GUARDRAIL, REMOVE 115.000 LFT
48 601-02800 GUARDRAIL, TRANSITION, TGT 1.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 87.500 LFT
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CALL ORDER . 151 CONTRACT ID : R -34191-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-05528 HMA FOR SIDEWALK 600.000 TON
51 604-06070 SIDEWALK, CONCRETE 183.000 SYs
52 604-08086 CURB RAMP, CONCRETE 112.000 SYS
53 604-12083 DETECTABLE WARNING SURFACES 14.000 SYS
54 605-52807 CURB AND GUTTER, COMBINED 5,859.000 LFT
55 610-07486 HMA FOR APPROACHES, TYPE A 499,000 TON
56 610-07487 HMA FOR APPROACHES, TYPE B 370.000 TON
57 610-08446 PCCP FOR APPROACHES, 6 IN. 1,109.000 SYS
58 610-09108 PCCP FOR APPROACHES, 9 IN. 1,817.000 SYs
59 611-06497 MAILBOX ASSEMBLY, SINGLE 35.000 EACH
60 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
61 615-06490 RIGHT-OF-WAY MARKER 81.000 EACH
62 615-06505 MONUMENT, B 18.000 EACH
63 616-02320 GEOTEXTILES 53.000 SYS
64 616-05689 RIPRAP, CLASS 2 45.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
66 621-01956 SEED MIXTURE LEGUME, 1 11.000 LBS
67 621-02770 EROSION CONTROL BLANKET 145.000 SYS
68 621-06545 FERTILIZER 1.000 TON
69 621-06567 WATER 536.000 KGAL
70 621-06570 TOPSOIL 1,103.000 cyYs
71 621-06575 SODDING, NURSERY 9,919.000 SYs
72 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 6.000 EACH
73 628-09402 FIELD OFFICE, B 30.000 MOS
74 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
75 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
76 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
77 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 60.000 MOS
78 715-01902 WATER SERVICE LINE, 2 IN 352.000 LFT
79 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 338.000 LFT
80 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 5.000 EACH
81 715-02531 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN. 1.000 EACH
82 715-02532 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN. 1.000 EACH
83 715-03033 BLOW OFF ASSEMBLY 6.000 EACH
84 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 734.000 LFT
85 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,157.000 LET
86 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 246.000 LET
87 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 71.000 LFT
88 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 227.000 LFT
89 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 575.000 LFT
90 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 669.000 LET
91 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,143.000 LET
92 715-05409 PIPE, SANITARY SEWER, 10 IN. 42.000 LFT
93 715-07794 WATER MAIN CONNECTIONS 8.000 EACH
94 715-09064 VIDEO INSPECTION FOR PIPE 6,787.000 LFT
95 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 1,728.000 LFT
96 715-26779 GRATED BOX END SECTION, I, 2:1, DIAMETER 48 IN. 1.000 EACH
97 715-91739 WATER SERVICE LINE, 0.75 IN 980.000 LFT

98 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 1,782.000 LFT
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CALL ORDER  : 151 CONTRACT ID : R -34191-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 31.000 LFT
100 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
101 720-45030 INLET, E7 14.000 EACH
102 720-45410 MANHOLE, C4 6.000 EACH
103  720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 12.000 LFT
104 720-90349 MANHOLE, C8 3.000 EACH
105 720-90984 MANHOLE, C2 7.000 EACH
106 720-93409 INLET, B15 MODIFIED 36.000 EACH
107 720-93411 INLET, C15 MODIFIED 42.000 EACH
108 720-94612 MANHOLE, K4 17.000 EACH
109 720-95422 MANHOLE, J4 8.000 EACH
110 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
111 720-97008 FIRE HYDRANT ASSEMBLY RELOCATE 1.000 EACH
112 720-98174 INLET, B15 17.000 EACH
113 720-98555 INLET, C15 2.000 EACH
114 720-98869 MANHOLE, L4 MODIFIED 1.000 EACH
115 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
116 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
117 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
118 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 31,395.000 LET
119 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 3,984.000 LET
120 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
121 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 243.000 LET
122 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 114.000 LET
123 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH
124 801-06640 CONSTRUCTION SIGN, A 51.000 EACH
125 801-06645 CONSTRUCTION SIGN, B 55.000 EACH
126 801-06775 MAINTAINING TRAFFIC LUMP LUMP
127 801-07119 BARRICADE, III-B 430.000 LET
128 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
129 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 136.000 SFT
130 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 26.000 SFT
131 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 90.000 SFT
132 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS 32.000 SFT
133 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 64.000 SFT
134 802-76055 SIGN POST, A 748.000 LET
135 802-76065 SIGN POST, B 75.000 LET
136 804-06725 DELINEATOR WITH POST, D1 5.000 EACH
137 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
138 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 16.000 SYS
139 808-06368 TRANSVERSE MARKING, REMOVE 248.000 LET
140 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 646.000 LET
141 808-06716 LINE, REMOVE 25,929.000 LET
142 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
143 808-12032 GROOVING FOR PAVEMENT MARKINGS 6,762.000 LET
144 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,594.000 LET
145 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,522.000 LET
146 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 367.000 LET

147 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 121.000 LFT



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER ¢ 151 CONTRACT ID : R -34191-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 304.000 LFT
149 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH

150 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER : 1ol CONTRACT ID : R -35081-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 165.000 cys
14 203-02070 BORROW 131.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 10,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 548.000 SYS
18 211-092064 STRUCTURE BACKFILL, TYPE 1 93.000 CYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 50.000 CYS
20 211-09268 STRUCTURE BACKFILL, TYPE 5 368.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 200.000 TON
22 304-07493 WIDENING WITH HMA, TYPE B 69.000 TON
23 306-08043 MILLING, TRANSITION 550.500 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 67.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 37.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 45.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 389.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 164.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 389.000 LFT
30 406-05521 ASPHALT FOR TACK COAT 1,219.200 SYS
31 615-06490 RIGHT-OF-WAY MARKER 15.000 EACH
32 615-06505 MONUMENT, B 4.000 EACH
33 616-02320 GEOTEXTILES 158.300 SYS
34 616-06405 RIPRAP, REVETMENT 97.000 TON
35 621-06559 MULCHED SEEDING R 1,217.000 SYS
36 628-09402 FIELD OFFICE, B 6.000 MOS
37 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
41 714-11143 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 36.000 LFT
42 714-11684 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS 38.000 LFT
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 192.000 LFT
48 801-07119 BARRICADE, III-B 192.000 LFT
49 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 12.000 LFT
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CALL ORDER : 16l CONTRACT ID : R -35081-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 9.000 SET
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 42.000 LET
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 610.000 LEFT

53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 445.000 LET
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CALL ORDER : 171 CONTRACT ID : R -35090-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 6.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 205.000 CYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 4,761.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 206-51215 EXCAVATION, X 8.000 cYs
16 207-09935 SUBGRADE TREATMENT, TYPE IC 187.000 SYS
17 211-02050 B BORROW 25.000 CYS
18 211-09265 STRUCTURE BACKFILL, TYPE 2 645.000 cYs
19 303-01180 COMPACTED AGGREGATE NO. 53 207.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 320.000 SYS
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 43.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 23.000 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 58.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 180.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 60.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 180.000 LFT
27 406-05521 ASPHALT FOR TACK COAT 800.000 SYS
28 615-06505 MONUMENT, B 2.000 EACH
29 616-02320 GEOTEXTILES 500.000 SYS
30 616-06405 RIPRAP, REVETMENT 282.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06559 MULCHED SEEDING R 1,076.000 SYS
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 628-11977 COMPUTER SYSTEM 1.000 EACH
40 702-51046 CONCRETE, FOUNDATION SEAL 8.000 cYs
41 714-11099 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 66.000 LET
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 96.000 LFT
48 801-07119 BARRICADE, III-B 24.000 LET
49 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 45.000 LET
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CALL ORDER 171 CONTRACT ID : R -35090-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 360.000 LET
51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 180.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER . 181 CONTRACT ID : R -35091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 8.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 8.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-02250 TREE 10 IN., REMOVE 2.000 EACH
14 201-02265 TREE 48 IN., REMOVE 1.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 200.000 SYS
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-96133 PIPE, REMOVE 144.000 LFT
19 203-02000 EXCAVATION, COMMON 600.000 cys
20 203-02070 BORROW 70.000 cys
21 203-51223 EXCAVATION, WATERWAY 50.000 CYS
22 205-12108 STORM WATER MANAGEMENT BUDGET 19,008.930 DOL
23 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
24 206-51220 EXCAVATION, WET 155.000 cys
25 207-09935 SUBGRADE TREATMENT, TYPE IC 1,982.000 SYS
26 211-02050 B BORROW 120.000 cys
27 211-092064 STRUCTURE BACKFILL, TYPE 1 30.000 CYS
28 211-09265 STRUCTURE BACKFILL, TYPE 2 194.000 CYS
29 211-09268 STRUCTURE BACKFILL, TYPE 5 1,941.000 CYS
30 214-07202 GEOGRID, TYPE IA 199.000 SYS
31 301-07448 COMPACTED AGGREGATE NO. 53 BASE 165.000 TON
32 303-01180 COMPACTED AGGREGATE NO. 53 144.000 TON
33 303-07449 COMPACTED AGGREGATE NO. 73 553.000 TON
34 304-07494 WIDENING WITH HMA, TYPE C 69.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,284.000 SYS
36 306-10163 MILLING ASPHALT, 2 1/2 IN 108.000 SYS
37 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 246.000 TON
38 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 170.000 TON
39 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 430.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 1,858.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,590.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 1,858.000 LFT
43 406-05520 ASPHALT FOR TACK COAT 2.300 TON
44 601-02241 GUARDRAIL, REMOVE 1,396.000 LFT
45 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
46 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 239.000 LFT
48 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
49 615-06490 RIGHT-OF-WAY MARKER 25.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -35091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 615-06505 MONUMENT, B 7.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 1,050.000 SYS
53 616-05688 RIPRAP, CLASS 1 220.000 TON
54 616-06405 RIPRAP, REVETMENT 472.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
56 621-06559 MULCHED SEEDING R 3,847.000 SYS
57 621-06560 MULCHED SEEDING U 797.000 SYS
58 621-06567 WATER 2.600 kGAL
59 621-06574 SODDING 299.000 SYS
60 621-06575 SODDING, NURSERY 272.000 SYS
61 621-06626 MULCHED SEEDING D 64.000 SYS
62 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 15.000 EACH
63 628-09401 FIELD OFFICE, A 8.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
65 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
66 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
67 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
68 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 714-11146 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 52.000 LET
71 714-11725 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION 66.000 LEFT
72 714-12117 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION 66.000 LFT
73  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15.000 LET
74 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 75.000 LET
75 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 75.000 LEFT
76 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 50.000 LFT
77 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 60.000 LET
78 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 40.000 LET
79 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 24.000 LFT
80 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 20.000 LFT
81 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
82 719-05439 PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN. 10.000 LET
83 719-05440 PIPE, DRAIN. TILE TERMINAL SECTION, 8 IN. 10.000 LFT
84 719-05442 PIPE, DRAIN. TILE TERMINAL SECTION, 10 IN. 10.000 LEFT
85 720-45410 MANHOLE, C4 1.000 EACH
86 720-95335 MANHOLE, M4 1.000 EACH
87 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 37.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07119 BARRICADE, III-B 138.000 LEFT
93 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
94 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 60.000 LEFT
95 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 27.000 SET
96 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 441.000 LFT
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,438.000 LEFT

98 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,310.000 LET
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CALL ORDER ;181 CONTRACT ID : R -35091-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 21.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -35096-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 33.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
13 205-12108 STORM WATER MANAGEMENT BUDGET 1,000.000 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,185.000 SYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 37.000 CYS
17 302-07455 DENSE GRADED SUBBASE 35.000 cys
18 303-01180 COMPACTED AGGREGATE NO. 53 185.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 134.000 SYS
20 306-08039 MILLING, ASPHALT REMOVAL 816.000 SYS
21 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 100.000 TON
22 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 149.000 TON
23 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 356.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 1,197.000 LFT
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,147.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 1,197.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 503-05310 TERMINAL JOINT 48.000 LET
29 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
30 601-02241 GUARDRATIL, REMOVE 660.000 LFT
31 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 250.000 LFT
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 209.000 SYS
34 616-02320 GEOTEXTILES 108.000 SYS
35 616-06405 RIPRAP, REVETMENT 49.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06545 FERTILIZER 0.100 TON
38 621-06553 SEED MIXTURE R 33.000 LBS
39 621-06565 MULCHING MATERIAL 0.400 TON
40 628-09401 FIELD OFFICE, A 6.000 MOS
41 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
42 703-06029 REINFORCING BARS, EPOXY COATED 14,780.000 LBS
43 703-08247 EMBEDDED GALVANIC ANODE 176.000 EACH
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 10.400 CYS
45 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
46 706-51020 RAILING, CONCRETE C 4.300 cys
47 709-51821 SURFACE SEAL LUMP LUMP
48 710-09158 PATCHING CONCRETE STRUCTURES 100.000 SET
49 715-05335 PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT 60.000 LFT
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CALL ORDER  : 191 CONTRACT ID : R -35096-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REHABILITATION
50 715-07780 SAFETY METAL END SECTION, 4:1, MIN AREA 5.1 SFT 1.000 EACH
51 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.000 SFT
52 722-51842 BRIDGE DECK OVERLAY 109.000 SYS
53 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.000 CYS
54 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
55 722-60824 SURFACE MILLING 91.000 SYS
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,300.000 LET
59 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LET
60 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
64 801-07119 BARRICADE, III-B 12.000 LET
65 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 375.000 LET
66 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
67 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 230.000 LET
68 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,574.000 LET
69 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 238.000 LET
70 808-06716 LINE, REMOVE 2,042.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER : 195 CONTRACT ID : R -35293-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02271 HEADWALL, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 3,960.000 cys
15 203-02070 BORROW 640.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 51,380.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-08204 SUBGRADE TREATMENT, TYPE IT 22,606.000 SYS
19 211-02050 B BORROW 100.000 cys
20 211-09264 STRUCTURE BACKFILL, TYPE 1 158.000 CYS
21 211-09268 STRUCTURE BACKFILL, TYPE 5 560.000 CYS
22 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 1.000 CYS
23 214-11796 GEOGRID, TYPE IB 15,724.000 SYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5,902.000 TON
25  304-07490 HMA PATCHING, TYPE B 1,000.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 2,447.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 32,148.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,608.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 169.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 208.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 28,171.000 LFT
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 2,970.000 TON
33 406-05520 ASPHALT FOR TACK COAT 16.000 TON
34 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 3.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
36 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 3.000 EACH
37 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 181.300 LFT
39 610-07487 HMA FOR APPROACHES, TYPE B 536.000 TON
40 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 11.000 EACH
41 611-08233 MAILBOX ASSEMBLY, DOUBLE RESET 2.000 EACH
42 615-06500 MONUMENT, A 24.000 EACH
43 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
44 616-02320 GEOTEXTILES 1,027.000 SYS
45 616-05688 RIPRAP, CLASS 1 470.000 TON
46 616-06405 RIPRAP, REVETMENT 44,000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
48 621-06545 FERTILIZER 1.000 TON
49 621-06553 SEED MIXTURE R 489.000 LBS
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 621-06565 MULCHING MATERIAL 5.000 TON
51 628-09401 FIELD OFFICE, A 18.000 MOS
52 714-11181 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 42.000 LFT
53 715-04926 VALVE 2.000 EACH
54 715-04987 CONNECTION 2.000 EACH
55 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 244.000 LET
56 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 82.000 LET
57 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 36.000 LET
58 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 429.000 LET
59 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 66.000 TON
60 715-46000 PIPE END SECTION, DIAMETER 12 IN. 30.000 EACH
61 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
62 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
63 715-46040 PIPE END SECTION, DIAMETER 36 IN. 2.000 EACH
64 715-98961 FORCE MAIN 12.000 LET
65 716-11447 PIPE INSTALLATION, TRENCHLESS, 4 IN. 170.000 LET
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
67 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07119 BARRICADE, III-B 176.000 LFT
72 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 421.000 LET
73 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 172.000 SFT
74 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 16.000 SFT
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 28,957.000 LET
76 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
77 808-12032 GROOVING FOR PAVEMENT MARKINGS 47,432.000 LET
78 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,675.000 LET
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,800.000 LET
80 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 122.000 LET
81 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH

82 714-11148 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 46.000 LFT



SCHEDULE OF PAY ITEMS PAGE 28
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 113-01614 PARTNERING OVERHEAD LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 682.000 SYS
14 202-02240 PAVEMENT REMOVAL 182.000 SYS
15 202-02271 HEADWALL, REMOVE 1.000 EACH
16 202-02272 PAVED SIDE DITCH, REMOVE 41.000 LFT
17 202-02273 CENTER CURB, CONCRETE, REMOVE 27.000 SYS
18 202-02278 CURB, CONCRETE, REMOVE 139.000 LFT
19 202-02279 CURB AND GUTTER, REMOVE 1,622.000 LFT
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
21 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,690.000 SET
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
24 202-51822 BRIDGE DECK OVERLAY, REMOVE 682.000 SYS
25 202-52710 SIDEWALK CONCRETE, REMOVE 441.000 SYS
26 202-74035 SIGN, REMOVE 16.000 EACH
27 202-91840 FENCE, CHAIN. LINK, REMOVE 115.000 LFT
28 202-94954 BARRIER WALL, CONCRETE, REMOVE 40.000 LFT
29 202-99187 FENCE, FARM FIELD, REMOVE 1,603.000 LFT
30 203-02000 EXCAVATION, COMMON 98.000 cys
31 205-12108 STORM WATER MANAGEMENT BUDGET 57,532.750 DOL
32 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
33 206-51225 EXCAVATION, DRY 170.000 cyYs
34 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 96.000 CYS
35 207-08204 SUBGRADE TREATMENT, TYPE IT 2,529.000 SYS
36 207-08266 SUBGRADE TREATMENT, TYPE III 9,685.000 SYS
37 207-09935 SUBGRADE TREATMENT, TYPE IC 25.000 SYS
38 211-02050 B BORROW 19.000 cys
39 211-06467 AGGREGATE FOR END BENT BACKFILL 97.000 CYS
40 211-09264 STRUCTURE BACKFILL, TYPE 1 4,502.000 CYS
41 302-06464 SUBBASE FOR PCCP 7.000 cYs
42 302-07455 DENSE GRADED SUBBASE 68.000 cYs
43 303-01180 COMPACTED AGGREGATE NO. 53 272.000 TON
44 303-07449 COMPACTED AGGREGATE NO. 73 24.000 TON
45 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 100.000 TON
46 304-07493 WIDENING WITH HMA, TYPE B 244.000 TON
47 306-08036 MILLING, ASPHALT, 2 IN. 315.000 SYS
48 306-08043 MILLING, TRANSITION 1,649.000 SYS
49 401-07345 QC/OA-HMA, 2, 70, SURFACE, 12.5 mm 202.000 TON
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 502-06331 PCCP, 14 IN. 25.000 SYS
51 502-11564 PCCP, 7 IN. 920.000 SYS
52 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
53 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2 1.000 EACH
54 601-02241 GUARDRAIL, REMOVE 15.000 LFT
55 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 1.000 EACH
56 601-06035 GUARDRAIL, RESET 25.000 LET
57 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
58 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
59 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 319.000 LEFT
60 602-06729 BARRIER, DELINEATOR 20.000 EACH
61 602-11938 CONCRETE BARRIER, MODIFIED SECTION 9.800 CYS
62 603-06045 FENCE, CHAIN LINK, 48 IN. 200.000 LEFT
63 604-05528 HMA FOR SIDEWALK 1,283.000 TON
64 604-06070 SIDEWALK, CONCRETE 1,407.000 SYS
65 604-08086 CURB RAMP, CONCRETE 143.000 SYS
66 604-12083 DETECTABLE WARNING SURFACES 36.000 SYS
67 604-92237 HAND RAIL, STEEL 60.000 LEFT
68 604-95344 HAND RAIL, PEDESTRIAN 1,005.000 LEFT
69 605-06120 CURB, CONCRETE 909.000 LET
70 605-06140 CURB AND GUTTER, CONCRETE 18,963.000 LEFT
71 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 403.000 LEFT
72  605-06235 CENTER CURB, D CONCRETE MODIFIED 41.000 LET
73 605-97937 CURB AND GUTTER, ROLL CURB 492.000 LET
74 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 411.000 SYS
75 610-07486 HMA FOR APPROACHES, TYPE A 14.000 TON
76 610-08446 PCCP FOR APPROACHES, 6 IN. 1,851.000 SYS
77 610-09108 PCCP FOR APPROACHES, 9 IN. 453.000 SYS
78 611-06497 MAILBOX ASSEMBLY, SINGLE 24.000 EACH
79 615-06510 MONUMENT, C 12.000 EACH
80 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
81 616-02320 GEOTEXTILES 1,976.000 SYS
82 616-06405 RIPRAP, REVETMENT 907.000 TON
83 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
84 621-06545 FERTILIZER 3.000 TON
85 621-06554 SEED MIXTURE U 1,041.000 LBS
86 621-06565 MULCHING MATERIAL 11.000 TON
87 621-06574 SODDING 4,796.000 SYS
88 621-06575 SODDING, NURSERY 8,327.000 SYS
89 628-09402 FIELD OFFICE, B 33.000 MOS
90 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
91 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
92 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
93 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 66.000 MOS
94 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
95 628-11977 COMPUTER SYSTEM 2.000 EACH
96 701-06011 DYNAMIC PILE LOAD TEST 5.000 EACH
97 701-08122 PILE, STEEL PIPE, 0.375 IN., 14 IN. 730.000 LEFT

98 701-09557 TEST PILE, DYNAMIC, PRODUCTION 386.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 701-09559 TEST PILE, DYNAMIC, RESTRIKE 5.000 EACH
100 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 840.000 LFT
101  701-09679 CONICAL PILE TIP, 14 IN. 16.000 EACH
102 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 6.000 EACH
103 702-51005 CONCRETE, A, SUBSTRUCTURE 47.000 cys
104 702-51015 CONCRETE, B, FOOTINGS 36.500 cys
105 702-51863 FIELD DRILLED HOLE IN CONCRETE 511.000 EACH
106 702-92857 CONCRETE, C, SUBSTRUCTURE 49.600 cyYs
107 703-06028 REINFORCING BARS 11,132.000 LBS
108 703-06029 REINFORCING BARS, EPOXY COATED 119,632.000 LBS
109 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 62.000 EACH
110 704-51002 CONCRETE, C, SUPERSTRUCTURE 228.300 cyYs
111 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 8.000 EACH
112 706-09962 RAILING, CONCRETE PF-1 874.000 LFT
113 706-11404 RAILING, STEEL PF-1 660.000 LFT
114 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 250.000 LFT
115 707-05983 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN. 168.000 LFT
116 707-09862 STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 27 IN. X 48 IN. 290.000 LFT
117 709-51821 SURFACE SEAL LUMP LUMP
118 709-51821 SURFACE SEAL LUMP LUMP
119 711-51038 STRUCTURAL STEEL LUMP LUMP
120 715-04987 CONNECTION 2.000 EACH
121 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 286.000 LET
122 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,085.000 LET
123 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 254.000 LFT
124 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5,140.000 LET
125 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 296.000 LFT
126 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,208.000 LET
127 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,072.000 LFT
128 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 124.000 LFT
129 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 30.000 LFT
130 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 179.000 LET
131 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 44.000 LFT
132 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 50.000 LFT
133 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SFT 103.000 LFT
134 715-05407 PIPE, END BENT DRAIN, 6 IN. 336.000 LFT
135 715-07090 CONCRETE ANCHOR, MIN. AREA 11.6 SFT 2.000 EACH
136 715-09064 VIDEO INSPECTION FOR PIPE 8,621.000 LFT
137 715-46000 PIPE END SECTION, DIAMETER 12 IN. 6.000 EACH
138 715-46005 PIPE END SECTION, DIAMETER 15 IN. 9.000 EACH
139 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
140 715-46020 PIPE END SECTION, DIAMETER 24 IN. 5.000 EACH
141 715-46030 PIPE END SECTION, DIAMETER 30 IN. 3.000 EACH
142 715-98961 FORCE MAIN 370.000 LET
143 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 89.000 LFT
144 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,000.000 LFT
145 720-01092 MANHOLE, J15 MODIFIED 6.000 EACH
146 720-09768 CATCH BASIN, TYPE HAS 4.000 EACH

147 720-45005 INLET, A2 2.000 EACH
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148 720-45030 INLET, E7 2.000 EACH
149 720-45042 INLET, HAS 2.000 EACH
150 720-45235 CATCH BASIN, E7 4.000 EACH
151 720-45410 MANHOLE, C4 40.000 EACH
152 720-45431 MANHOLE, J 4.000 EACH
153 720-90984 MANHOLE, C2 1.000 EACH
154 720-95422 MANHOLE, J4 1.000 EACH
155 720-98174 INLET, B15 41.000 EACH
156 720-98555 INLET, C15 6.000 EACH
157 720-99416 CATCH BASIN, B15 5.000 EACH
158 720-99417 CATCH BASIN, C15 45.000 EACH
159 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,000.000 SFT
160 722-51842 BRIDGE DECK OVERLAY 1,076.000 SYS
161 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 35.600 CYs
162 722-51874 OVERLAY DAM 159.000 SFT
163 722-60824 SURFACE MILLING 682.000 SYS
164 722-95883 BRIDGE DECK DRAIN SYSTEM LUMP LUMP
165 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 106.000 LET
166 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
167 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
168 801-04308 ROAD CLOSURE SIGN ASSEMBLY 16.000 EACH
169 801-06198 PATROLLER 40.000 DAY
170 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,189.000 LET
171 801-06625 DETOUR ROUTE MARKER ASSEMBLY 77.000 EACH
172 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
173 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
174 801-06710 FLASHING ARROW SIGN 240.000 DAY
175 801-06775 MAINTAINING TRAFFIC LUMP LUMP
176 801-07119 BARRICADE, III-B 384.000 LET
177 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,120.000 LET
178 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
179 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
180 802-04314 SIGN 3.000 EACH
181 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 735.000 LET
182 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 77.000 LET
183 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 292.000 SFT
184 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 235.000 SFT
185 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS 7.000 SFT
186 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 6.000 SFT
187 805-01842 HANDHOLE SIGNAL TYPE 1 4.000 EACH
188 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 405.000 LET
189 807-02191 HANDHOLE LIGHTING 5.000 EACH
190 807-03950 LUMINAIRE ORNAMENTAL 13.000 EACH
191 807-03951 LIGHT POLE ORNAMENTAL 7.000 EACH
192 807-09638 WIRE, NO. 6 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,350.000 LET
193 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 13.000 EACH
194 807-85488 LIGHT POLE, 30 FT. E.M.H. 8.0 FT. MAST ARM, BREAKAWAY BASE 13.000 EACH
195 807-86810 SERVICE POINT, II 3.000 EACH

196 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,118.000 LET
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SECTION NO. 0001 ROAD RECONSTRUCTION
197 807-86910 CONNECTOR KIT, UNFUSED 13.000 EACH
198 807-86915 CONNECTOR KIT, FUSED 13.000 EACH
199 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 27.000 EACH
200 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
201 807-86930 INSULATION LINK, NON-WATERPROOFED 29.000 EACH
202 807-86935 INSULATION LINK, WATERPROOFED 20.000 EACH
203 807-86955 CABLE-DUCT MARKER 10.000 EACH
204 807-95888 WIRE, NO 8 COPPER, 1/C 1,455.000 LET
205 808-06716 LINE, REMOVE 1,936.000 LET
206 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
207 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,862.000 LET
208 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,703.000 LET
209 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 5,703.000 LET
210 808-12032 GROOVING FOR PAVEMENT MARKINGS 30,069.000 LET
211 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 307.000 EACH
SECTION NO. 0002 ROAD RECONSTRUCTION HMA
212 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
213 203-02000 EXCAVATION, COMMON 21,630.000 CYS
214 203-02070 BORROW 14,400.000 cYs
215 207-08268 SUBGRADE TREATMENT, TYPE IV 7,487.000 SYS
216 207-09934 SUBGRADE TREATMENT, TYPE IB 45,165.000 SYS
217 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,922.000 TON
218 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 3,486.000 TON
219 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 4,042.000 TON
220 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 9,968.000 TON
221 401-10258 JOINT ADHESIVE, SURFACE 12,168.000 LET
222 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,431.000 LET
223 401-11785 LIQUID ASPHALT SEALANT 12,168.000 LET
224 406-05520 ASPHALT FOR TACK COAT 28.000 TON
225 503-05240 D-1 CONTRACTION JOINT 830.000 LET
226 610-07487 HMA FOR APPROACHES, TYPE B 690.000 TON
227 610-09108 PCCP FOR APPROACHES, 9 IN. 225.000 SYS
228 615-06505 MONUMENT, B 18.000 EACH
229 615-06515 MONUMENT, D 3.000 EACH
230 718-52610 AGGREGATE FOR UNDERDRAINS 1,364.000 CYS
231 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,240.000 SYS
232 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 208.000 LET
233 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 4.000 EACH
234 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,061.000 LET
235 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 826.000 LET
236 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 826.000 LET
237 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 50.000 LET
238 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 112.000 LET
239 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 43.000 LET
240 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 28.000 LET
241 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. 139.000 LET

242 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 850.000 LFT
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SECTION NO. 0002 ROAD RECONSTRUCTION HMA
243 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,830.000 LET
244 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 337.000 LET
245 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 57.000 LET
246 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 334.000 LET
247 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 24.000 EACH
248 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH
249 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 4,197.000 LET
SECTION NO. 0003 ROAD RECONSTRUCTION PCCP
250 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
251 203-02000 EXCAVATION, COMMON 25,610.000 CYS
252 203-02070 BORROW 9,635.000 cYs
253 207-08268 SUBGRADE TREATMENT, TYPE IV 7,661.000 SYS
254 207-09934 SUBGRADE TREATMENT, TYPE IB 46,306.000 SYS
255 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,178.000 TON
256 302-07455 DENSE GRADED SUBBASE 7,065.000 CYS
257 401-07345 QC/QA-HMA, 2, 70, SURFACE, 12.5 mm 274.000 TON
258 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 25.000 TON
259 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 54.000 TON
260 401-10258 JOINT ADHESIVE, SURFACE 1,208.000 LET
261 401-10259 JOINT ADHESIVE, INTERMEDIATE 571.000 LET
262 401-11785 LIQUID ASPHALT SEALANT 1,208.000 LET
263 406-05520 ASPHALT FOR TACK COAT 6.000 TON
264 501-09107 QC/QA-PCCP, 9 IN. 29,205.000 SYS
265 503-05240 D-1 CONTRACTION JOINT 21,634.000 LET
266 503-05310 TERMINAL JOINT 381.000 LET
267 610-09108 PCCP FOR APPROACHES, 9 IN. 1,419.000 SYS
268 615-06515 MONUMENT, D 21.000 EACH
269 718-52610 AGGREGATE FOR UNDERDRAINS 998.000 CYS
270 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,567.000 SYS
271 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,102.000 LET
272 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,785.000 LET
273 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 7,880.000 LET
274 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 900.000 LET
275 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 263.000 LET
276 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 57.000 LET
277 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 9.000 EACH
278 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 4.000 EACH
279 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 334.000 LET
280 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 3,763.000 LET
281 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 134.000 LET
282 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 112.000 LET
283 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 22.000 EACH
284 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 208.000 LET
285 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 43.000 LET
286 808-11548 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN. 28.000 LET
287 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. 5.000 LET

288 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 776.000 LFT
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CALL ORDER : 201 CONTRACT ID : R -36008-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 ROAD RECONSTRUCTION PCCP
289 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 74.000 LET
290 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH

291 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 434.000 LET
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CALL ORDER 211 CONTRACT ID R -36341-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 6,654.000 LFT
13 202-52710 SIDEWALK CONCRETE, REMOVE 1,053.000 SYS
14 202-93995 SIGNAL POLE FOUNDATION, REMOVE 4.000 EACH
15 202-96022 CONCRETE FOUNDATION, REMOVE 3.000 EACH
16 203-02000 EXCAVATION, COMMON 11,813.000 cyYs
17 203-02070 BORROW 11,592.000 cys
18 205-12108 STORM WATER MANAGEMENT BUDGET 33,530.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 207-08266 SUBGRADE TREATMENT, TYPE III 4,738.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 26,252.000 SYS
22 211-02050 B BORROW 2,725.000 cys
23 211-092064 STRUCTURE BACKFILL, TYPE 1 3,657.000 CYS
24 214-07202 GEOGRID, TYPE IA 1,025.000 SYS
25 215-07043 CHEMICAL MODIFICATION, SOILS 464.000 SYS
26 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,517.000 TON
27 401-07352 QC/QA-HMA, 3, 76, SURFACE, 12.5 mm 2,316.000 TON
28 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,894.000 TON
29 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 6,367.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 8,779.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,779.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 8,779.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 11.000 TON
34 502-06457 PCCP, 9 IN. 8.000 SYS
35 502-11564 PCCP, 7 IN. 506.000 SYs
36 503-05240 D-1 CONTRACTION JOINT 392.000 LET
37 604-05528 HMA FOR SIDEWALK 561.000 TON
38 604-06070 SIDEWALK, CONCRETE 621.000 SYS
39 604-08086 CURB RAMP, CONCRETE 348.000 SYS
40 604-12083 DETECTABLE WARNING SURFACES 39.000 SYS
41 604-95344 HAND RAIL, PEDESTRIAN 200.000 LFT
42 605-06120 CURB, CONCRETE 3,810.000 LET
43 605-06120 CURB, CONCRETE 230.000 LET
44 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,937.000 LFT
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 910.000 LFT
46 605-90726 CURB, CONCRETE, DEPRESSED 308.000 LFT
47 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 353.000 LFT
48 605-97937 CURB AND GUTTER, ROLL CURB 376.000 LFT
49 610-08446 PCCP FOR APPROACHES, 6 IN. 150.000 SYS
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CALL ORDER : 211 CONTRACT ID : R -36341-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-09108 PCCP FOR APPROACHES, 9 IN. 254.000 SYS
51 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
52 615-06490 RIGHT-OF-WAY MARKER 23.000 EACH
53 615-06505 MONUMENT, B 31.000 EACH
54 621-02770 EROSION CONTROL BLANKET 7,094.000 SYS
55 621-06545 FERTILIZER 1.000 TON
56 621-06554 SEED MIXTURE U 294.000 1BS
57 621-06565 MULCHING MATERIAL 1.000 TON
58 621-06567 WATER 19.000 kGAL
59 621-06575 SODDING, NURSERY 4,664.000 SYS
60 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 10.000 EACH
61 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 8.000 EACH
62 628-09401 FIELD OFFICE, A 12.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
64 628-11977 COMPUTER SYSTEM 1.000 EACH
65 702-90915 CONCRETE, CLASS, A 10.000 CYS
66 715-04987 CONNECTION 3.000 EACH
67 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,309.000 LET
68 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,741.000 LET
69 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 446.000 LET
70 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 310.000 LET
71 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 263.000 LET
72 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 389.000 LET
73  715-09064 VIDEO INSPECTION FOR PIPE 3,149.000 LET
74  715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
75 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH
76 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
77 718-52610 AGGREGATE FOR UNDERDRAINS 462.000 cYs
78 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,118.000 SYS
79 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
81 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
82 720-44296 INLET, CAP 1.000 EACH
83 720-45030 INLET, E7 1.000 EACH
84 720-45410 MANHOLE, C4 7.000 EACH
85 720-94612 MANHOLE, K4 1.000 EACH
86 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
87 720-95422 MANHOLE, J4 4.000 EACH
88 720-97008 FIRE HYDRANT ASSEMBLY RELOCATE 2.000 EACH
89 720-98174 INLET, B15 15.000 EACH
90 720-98555 INLET, C15 21.000 EACH
91 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 68.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
95 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 292.000 LET

98 801-07119 BARRICADE, III-B 192.000 LEFT
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CALL ORDER : 211 CONTRACT ID : R -36341-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 666.000 LET
100 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 244.000 LET
101 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
102 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 221.000 SFT
103 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 402.000 SFT
104 802-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
105 802-97812 STREET NAME IDENTIFICATION SIGN 4.000 EACH
106 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
107 805-01842 HANDHOLE SIGNAL TYPE 1 4.000 EACH
108 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 730.000 LFT
109 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
110 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
111 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
112 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 537.000 LET
113 805-95568 CONDUIT, PVC, 4 IN. 896.000 LET
114 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 18.000 EACH
115 807-03950 LUMINAIRE ORNAMENTAL 18.000 EACH
116 807-03951 LIGHT POLE ORNAMENTAL 18.000 EACH
117 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,008.000 LET
118 807-86810 SERVICE POINT, II 1.000 EACH
119 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,368.000 LET
120 807-86910 CONNECTOR KIT, UNFUSED 18.000 EACH
121 807-86915 CONNECTOR KIT, FUSED 18.000 EACH
122 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 64.000 EACH
123 807-86930 INSULATION LINK, NON-WATERPROOFED 12.000 EACH
124 807-98469 PULL BOX 22.000 EACH
125 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 2.000 EACH
126 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 840.000 LET
127 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 185.000 LET
128 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 264.000 LET
129 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. 210.000 LET
130 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 5,534.000 LET
131 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,927.000 LET
132 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. 2,077.000 LET
133 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 39.000 EACH
134 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
135 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 54.000 EACH

136 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. 683.000 LEFT
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CALL ORDER : 221 CONTRACT ID : R -36954-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02272 PAVED SIDE DITCH, REMOVE 723.000 LEFT
11 202-52710 SIDEWALK CONCRETE, REMOVE 526.000 SYS
12 202-96133 PIPE, REMOVE 129.000 LEFT
13 203-02000 EXCAVATION, COMMON 5,435.000 CYs
14 203-02070 BORROW 6,225.000 CYs
15 205-12108 STORM WATER MANAGEMENT BUDGET 75,070.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE II 14.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE III 20,213.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 1,260.000 CYs
20 217-11917 DRYING SOILS FOR EMBANKMENT 2.000 TON
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 7,107.000 TON
22 303-01180 COMPACTED AGGREGATE NO. 53 26.000 TON
23 303-07449 COMPACTED AGGREGATE NO. 73 66.000 TON
24 304-07490 HMA PATCHING, TYPE B 6.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,501.000 SYS
26 406-05520 ASPHALT FOR TACK COAT 5.000 TON
27 601-02241 GUARDRAIL, REMOVE 117.000 LFT
28 601-03871 RAILING, WOOD, END TREATMENT 8.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 81.250 LET
30 603-08648 FENCE GATE, CHAIN LINK, 72 IN. X 12 FT 2.000 EACH
31 603-09066 FENCE, CHAIN LINK, PVC COATED, 72 IN 100.000 LFT
32 604-05528 HMA FOR SIDEWALK 2,995.000 TON
33 604-08086 CURB RAMP, CONCRETE 295.000 SYS
34 604-12083 DETECTABLE WARNING SURFACES 54.000 SYS
35 605-06120 CURB, CONCRETE 1,252.000 LEFT
36 605-06140 CURB AND GUTTER, CONCRETE 2,637.000 LET
37 610-07487 HMA FOR APPROACHES, TYPE B 124.000 TON
38 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
39 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
40 616-02320 GEOTEXTILES 561.000 SYS
41 616-06405 RIPRAP, REVETMENT 263.000 TON
42  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
43  621-02770 EROSION CONTROL BLANKET 487.000 SYS
44 621-06545 FERTILIZER 2.000 TON
45 621-06553 SEED MIXTURE R 754.000 LBS
46 621-06565 MULCHING MATERIAL 8.000 TON
47 621-06567 WATER 8.000 kGAL
48 621-06574 SODDING 1,903.000 SYS
49 628-09403 FIELD OFFICE, C 12.000 MOS
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CALL ORDER 221 CONTRACT ID : R -36954-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-11977 COMPUTER SYSTEM 1.000 EACH
51 711-04845 BRIDGE STEEL TRUSS PRE-ENGINEERED LUMP LUMP
52 711-04845 BRIDGE STEEL TRUSS PRE-ENGINEERED LUMP LUMP
53 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 263.000 LEFT
54 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 310.000 LFT
55 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 941.000 LFT
56 715-0515¢6 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,156.000 LET
57 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 168.000 LFT
58 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 317.000 LEFT
59 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 8.000 LEFT
60 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 3.000 LET
61 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 19.000 LEFT
62 715-05889 PIPE EXTENSION, CIRCULAR, 30 IN. 55.000 LEFT
63 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 48.000 TON
64 715-46000 PIPE END SECTION, DIAMETER 12 IN. 10.000 EACH
65 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
66 715-46010 PIPE END SECTION, DIAMETER 18 IN. 11.000 EACH
67 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
68 715-46030 PIPE END SECTION, DIAMETER 30 IN. 3.000 EACH
69 715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
70 715-95491 PIPE, RELAID, 18 IN. 42.000 LEFT
71 720-02442 PIPE PLUG EXISTING 5.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
73 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
74 720-45030 INLET, E7 1.000 EACH
75 720-45235 CATCH BASIN, E7 7.000 EACH
76 720-45275 PIPE CATCH BASIN, 24 IN. 10.000 EACH
77 720-45410 MANHOLE, C4 7.000 EACH
78 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 10.000 LET
79 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
80 720-98174 INLET, B15 18.000 EACH
81 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 5.000 EACH
82 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 90.000 LET
87 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 41.000 SET
88 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
89 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 6.000 EACH
90 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
91 805-06595 CONDUIT, PVC, 2 IN. 80.000 LEFT
92 805-11817 PEDESTRIAN PUSH BUTTON, APS 6.000 EACH
93 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 280.000 LEFT
94 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 595.000 LEFT
95 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 910.000 LEFT
96 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 910.000 LEFT
97 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 126.000 LFT

98 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -36954-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,172.000 LFT
100 808-06716 LINE, REMOVE 270.000 LET
101 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 270.000 LEFT

102 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -37453-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-91840 FENCE, CHAIN. LINK, REMOVE 36.000 LEFT
11 202-93615 CONCRETE, REMOVE 30.000 SYS
12 202-99187 FENCE, FARM FIELD, REMOVE 57.000 LEFT
13 203-02000 EXCAVATION, COMMON 3,386.000 CYs
14 203-02070 BORROW 2,425.000 CYs
15 205-12108 STORM WATER MANAGEMENT BUDGET 18,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE II 585.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE III 14,549.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 4.000 CYs
20 214-07202 GEOGRID, TYPE IA 2,063.000 SYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 6,381.000 TON
22 406-05520 ASPHALT FOR TACK COAT 3.000 TON
23 603-05727 FENCE, FARM FIELD, TENSION WIRE, 47 IN. 178.000 LEFT
24 604-05528 HMA FOR SIDEWALK 1,962.000 TON
25 604-06070 SIDEWALK, CONCRETE 189.000 SYS
26 604-08086 CURB RAMP, CONCRETE 80.000 SYS
27 604-12083 DETECTABLE WARNING SURFACES 14.000 SYS
28 610-07487 HMA FOR APPROACHES, TYPE B 354.000 TON
29 616-02320 GEOTEXTILES 12.000 SYS
30 616-06405 RIPRAP, REVETMENT 4.000 TON
31 618-03812 BENCH 3.000 EACH
32 618-04181 BICYCLE RACK 18.000 EACH
33 618-12006 BICYCLE REPAIR STATION 3.000 EACH
34 618-12007 PET WASTE STATION 4.000 EACH
35 618-97671 PICNIC TABLE 4.000 EACH
36 618-97672 TRASH RECEPTACLE 3.000 EACH
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-04258 SEED MIXTURE 15.000 LBS
39 621-04316 SPADE EDGE 146.000 LEFT
40 621-06545 FERTILIZER 1.000 TON
41 621-06554 SEED MIXTURE U 412.000 LBS
42  621-06565 MULCHING MATERIAL 4.100 TON
43 621-06570 TOPSOIL 54.000 CYs
44  621-92968 SEED MIXTURE, WILD FLOWER 3.000 LBS
45 621-98038 MULCH HARDWOOD SHREDDED BARK 8.000 CYsS
46 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 42.000 EACH
47 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN. 21.000 EACH
48 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 84.000 EACH
49 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 4.000 EACH
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CALL ORDER : 231 CONTRACT ID R -37453-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 622-05653 PLANT, GROUND COVER 197.000 EACH
51 622-05654 PLANT, PERENNIAL 197.000 EACH
52 622-5243¢6 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
53 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
54 624-92647 HERBICIDE TREATMENT 0.500 ACRE
55 628-09401 FIELD OFFICE, A 12.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 628-11977 COMPUTER SYSTEM 1.000 EACH
58 702-51005 CONCRETE, A, SUBSTRUCTURE 29.000 CYs
59 706-04683 RAILING 785.000 LEFT
60 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
61 712-06386 PLANK FLOORS, SINGLE PLY 6,003.000 SET
62 712-95676 LUMBER AND TIMBER, TREATED 21.200 MFBM
63 715-01902 WATER SERVICE LINE, 2 IN 1,391.000 LFT
64 715-02574 WATER SERVICE CONNECTION, 2 IN. 1.000 EACH
65 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 32.000 LEFT
66 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 802-03866 MILE MARKER 1.000 EACH
72 802-03896 BOLLARD 6.000 EACH
73 802-04314 SIGN 1.000 EACH
74 802-04314 SIGN 3.000 EACH
75 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 134.000 LFT
76 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 146.000 SFT
77 802-11364 POST 103.000 LET
78 802-91122 SIGN GROUND MOUNTED RESET 2.000 EACH
79 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 304.000 LET
80 808-09450 CROSSWALK, DECORATIVE THERMOPLASTIC 432.000 SFT
81 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -38062-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02250 TREE 10 IN., REMOVE 3.000 EACH
10 201-02255 TREE 18 IN., REMOVE 2.000 EACH
11 201-02260 TREE 30 IN., REMOVE 14.000 EACH
12 201-02265 TREE 48 IN., REMOVE 5.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02278 CURB, CONCRETE, REMOVE 2,840.000 LET
15 202-52710 SIDEWALK CONCRETE, REMOVE 3,245.000 SYS
16 202-91922 STUMP, REMOVE 1.000 EACH
17 202-93615 CONCRETE, REMOVE 240.000 SYS
18 203-02000 EXCAVATION, COMMON 385.000 CYs
19 205-12108 STORM WATER MANAGEMENT BUDGET 16,000.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-08264 SUBGRADE TREATMENT, TYPE II 635.000 SYS
22 304-07491 HMA PATCHING, TYPE C 226.500 TON
23 604-06070 SIDEWALK, CONCRETE 2,610.000 SYS
24 604-08086 CURB RAMP, CONCRETE 1,332.000 SYS
25 604-12083 DETECTABLE WARNING SURFACES 272.800 SYS
26 605-06120 CURB, CONCRETE 40.000 LET
27 610-08446 PCCP FOR APPROACHES, 6 IN. 297.000 SYS
28 610-09108 PCCP FOR APPROACHES, 9 IN. 318.000 SYS
29 621-06567 WATER 9.300 kGAL
30 621-06570 TOPSOIL 132.000 CYS
31 621-06575 SODDING, NURSERY 2,370.000 SYS
32 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 24.000 EACH
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
38  720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
39  720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 64.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 42.000 EACH
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-02475 SIGN, PANEL, RELOCATE 5.000 EACH
45 808-06716 LINE, REMOVE 875.000 LET
46 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 793.000 LET
47 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 7,011.000 LET
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CALL ORDER : 251 CONTRACT ID : R -38063-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02250 TREE 10 IN., REMOVE 3.000 EACH
10 201-02255 TREE 18 IN., REMOVE 9.000 EACH
11 201-02260 TREE 30 IN., REMOVE 20.000 EACH
12 201-02265 TREE 48 IN., REMOVE 6.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02278 CURB, CONCRETE, REMOVE 747.000 LEFT
15 202-02279 CURB AND GUTTER, REMOVE 189.000 LEFT
16 202-52710 SIDEWALK CONCRETE, REMOVE 809.000 SYS
17 202-93615 CONCRETE, REMOVE 594.000 SYS
18 203-02000 EXCAVATION, COMMON 741.000 CYs
19 205-12108 STORM WATER MANAGEMENT BUDGET 7,888.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-08264 SUBGRADE TREATMENT, TYPE II 782.000 SYS
22 304-07491 HMA PATCHING, TYPE C 132.000 TON
23 604-06070 SIDEWALK, CONCRETE 3,697.000 SYS
24 604-08086 CURB RAMP, CONCRETE 799.000 SYS
25 604-12083 DETECTABLE WARNING SURFACES 108.000 SYS
26 605-06120 CURB, CONCRETE 50.000 LFT
27 605-92578 CURB, WALK CONCRETE 812.000 SYS
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 349.000 SYS
29 610-09108 PCCP FOR APPROACHES, 9 IN. 111.000 SYS
30 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06567 WATER 0.500 kGAL
33 621-06570 TOPSOIL 115.000 CYsS
34 621-06575 SODDING, NURSERY 2,061.000 SYS
35 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 38.000 EACH
36 628-09401 FIELD OFFICE, A 6.000 MOS
37 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
41 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 25.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 473.000 LEFT
47 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 3,001.000 LEFT
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CALL ORDER : 261 CONTRACT ID R -38991-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 203-02000 EXCAVATION, COMMON 26,892.000 CYs
10 203-02010 EXCAVATION, ROCK 400.000 CYSs
11 205-09387 TEMPORARY TURBIDITY CURTAIN 675.000 LET
12 205-12108 STORM WATER MANAGEMENT BUDGET 12,690.000 DOL
13 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
14 616-02320 GEOTEXTILES 1,351.000 SYS
15 616-05689 RIPRAP, CLASS 2 1,265.000 TON
16 616-06405 RIPRAP, REVETMENT 12.000 TON
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
18 621-02770 EROSION CONTROL BLANKET 9,150.000 SYS
19 621-04258 SEED MIXTURE 43.000 LBS
20 621-04258 SEED MIXTURE 59.000 LBS
21 621-04258 SEED MIXTURE 49.000 LBS
22 621-06565 MULCHING MATERIAL 1.000 TON
23 621-08161 PERMANENT TURF REINFORCEMENT MAT 2,550.000 SYS
24 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
25 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 850.000 EACH
26 622-10003 LIVE PLANT STAKING 4,356.000 EACH
27 622-98200 SIGN, DO NOT DISTURB 15.000 EACH
28 628-09402 FIELD OFFICE, B 12.000 MOS
29 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 12.000 MOS
32 715-04612 PIPE 180.000 LET
33 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
35 804-06770 DELINEATOR POST 18.000 EACH
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CALL ORDER ¢ 301 CONTRACT ID : RS-34958-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 1,050.000 LEFT
10 202-52710 SIDEWALK CONCRETE, REMOVE 857.500 SYS
11 207-09935 SUBGRADE TREATMENT, TYPE IC 161.000 SYS
12 304-07490 HMA PATCHING, TYPE B 307.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 34,020.000 SYS
14 306-08432 MILLING, APPROACH 4,896.000 SYS
15 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 2,807.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 18,826.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 18,826.000 LEFT
18 406-05520 ASPHALT FOR TACK COAT 10.300 TON
19 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 2.000 TON
20 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 210.300 SYS
21 604-08086 CURB RAMP, CONCRETE 623.000 SYS
22 604-12083 DETECTABLE WARNING SURFACES 132.200 SYS
23 605-01870 CURB, CONCRETE A 1,427.600 LFT
24 605-06090 CURB, INTEGRAL CONCRETE 645.200 LET
25 610-07487 HMA FOR APPROACHES, TYPE B 404.000 TON
26 615-06500 MONUMENT, A 1.000 EACH
27 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
28 621-06575 SODDING, NURSERY 80.000 SYS
29 628-09402 FIELD OFFICE, B 12.000 MOS
30 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
31 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,233.000 LET
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,233.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
41 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 64.000 LEFT
44 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 530.000 LEFT
45 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 46.000 LEFT
46 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
47 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 243.000 LEFT
48 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 71.000 LFT
49 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
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CALL ORDER ¢ 301 CONTRACT ID : RS-34958-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,600.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,415.000 LET
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,354.000 LFT
53 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 436.000 LET
54 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 120.000 LET
55 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 600.000 LET
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 40.000 EACH



SCHEDULE OF PAY ITEMS PAGE 48

CALL ORDER : 311 CONTRACT ID RS-35166-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE, AND THIN BRIDGE DECK

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 10.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02279 CURB AND GUTTER, REMOVE 676.000 LFT
14 202-52710 SIDEWALK CONCRETE, REMOVE 427.000 SYS
15 202-86946 HANDHOLE, REMOVE 3.000 EACH
16 202-90277 DETECTOR HOUSING, REMOVE 15.000 EACH
17 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
18 203-02000 EXCAVATION, COMMON 96.000 cys
19 203-02070 BORROW 18.000 cys
20 203-08607 LINEAR GRADING 31,061.000 LET
21 205-09543 NO. 2 STONE 179.000 TON
22 205-12108 STORM WATER MANAGEMENT BUDGET 4,000.000 DOL
23 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
24 207-09935 SUBGRADE TREATMENT, TYPE IC 4,107.000 SYS
25 214-11796 GEOGRID, TYPE IB 300.000 SYS
26 303-01180 COMPACTED AGGREGATE NO. 53 150.000 TON
27 303-07449 COMPACTED AGGREGATE NO. 73 40.000 TON
28 304-07491 HMA PATCHING, TYPE C 2,988.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 34,049.000 SYS
30 306-08037 MILLING, ASPHALT, 3 IN. 103,288.000 SYS
31 306-08043 MILLING, TRANSITION 2,120.000 SYS
32 306-08432 MILLING, APPROACH 8,464.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 2,810.000 TON
35 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,697.000 TON
36 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 17,393.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 53,201.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 33,758.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 112,590.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 62.000 TON
41 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 7.500 TON
42 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
43 604-06070 SIDEWALK, CONCRETE 22.000 SYS
44 604-08086 CURB RAMP, CONCRETE 420.000 SYS
45 604-12083 DETECTABLE WARNING SURFACES 41.000 SYS
46 604-12084 DETECTABLE WARNING SURFACES, RETROFIT 7.000 SYS
47 605-06140 CURB AND GUTTER, CONCRETE 676.000 LFT
48 606-07484 MILLED HMA CORRUGATIONS 89,759.000 LFT
49 610-07488 HMA FOR APPROACHES, TYPE C 699.000 TON
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CALL ORDER ¢ 311 CONTRACT ID : RS-35166-A

SECTION NO. 0001 ASPHALT RESURFACE, AND THIN BRIDGE DECK

50 612-04315 MATERIAL FOR UNDERSEAL 41.000 TON
51 612-60410 DRILLED HOLE FOR UNDERSEAL 675.000 EACH
52 615-06500 MONUMENT, A 1.000 EACH
53 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 14.000 EACH
54 616-02320 GEOTEXTILES 1,070.000 SYS
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
56 621-06575 SODDING, NURSERY 202.000 SYS
57 628-09402 FIELD OFFICE, B 12.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
59 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
61 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
62 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
63 628-11977 COMPUTER SYSTEM 1.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
65 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
66 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 25.000 SFT
67 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 74.000 SFT
68 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,194.000 SYS
69 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
70 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,890.000 LET
71 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,899.000 LET
72 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 495.000 LET
73  801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. 1,910.000 LET
74 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 467.000 LET
75 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, III-A 100.000 LET
79 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 10.000 SET
80 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
81 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 230.000 LET
82 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 10.000 EACH
83 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
84 805-11817 PEDESTRIAN PUSH BUTTON, APS 10.000 EACH
85 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 6,030.000 LET
86 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,295.000 LET
87 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,395.000 LFT
88 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 3,540.000 LET
89 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
90 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,015.000 LET
91 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 6.000 EACH
92 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,230.000 LET
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,625.000 LET
94 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 278.000 LET
95 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,120.000 LET
96 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 62,437.000 LET
97 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 10,560.000 LET

98 808-06716 LINE, REMOVE 880.000 LFT
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CALL ORDER ¢ 311 CONTRACT ID : RS-35166-A

SECTION NO. 0001 ASPHALT RESURFACE, AND THIN BRIDGE DECK

99 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
100 808-12032 GROOVING FOR PAVEMENT MARKINGS 14,055.000 LFT
101 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 340.000 LET
102 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 10.000 LET
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,650.000 LFT
104 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 131.000 LET
105 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 467.000 LEFT
106 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,710.000 LET
107 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 27.000 EACH
108 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH

109 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 821.000 EACH
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CALL ORDER : 321 CONTRACT ID : RS-35174-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 10.000 LEFT
13 202-02279 CURB AND GUTTER, REMOVE 329.000 LEFT
14 202-52710 SIDEWALK CONCRETE, REMOVE 320.000 SYS
15 202-90277 DETECTOR HOUSING, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 100.000 CYS
17 205-12108 STORM WATER MANAGEMENT BUDGET 11,000.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 207-09935 SUBGRADE TREATMENT, TYPE IC 880.000 SYS
20 214-1179¢6 GEOGRID, TYPE IB 167.000 SYS
21 302-07455 DENSE GRADED SUBBASE 92.000 CYS
22 303-07449 COMPACTED AGGREGATE NO. 73 190.000 TON
23 304-07491 HMA PATCHING, TYPE C 1,044.000 TON
24 306-08033 MILLING, ASPHALT, 1 IN. 21,026.000 SYS
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,801.000 SYS
26 306-08037 MILLING, ASPHALT, 3 IN. 8,107.000 SYS
27 306-08043 MILLING, TRANSITION 640.000 SYS
28 306-08432 MILLING, APPROACH 3,636.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,935.000 TON
31 401-07362 QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm 669.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 14,455.000 LET
33 401-11785 LIQUID ASPHALT SEALANT 14,455.000 LET
34 406-05520 ASPHALT FOR TACK COAT 12.000 TON
35 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 6.000 TON
36 503-03489 RETROFITTED TIE BARS 36.000 EACH
37 503-05240 D-1 CONTRACTION JOINT 40.000 LET
38 506-06333 PCCP PATCHING, FULL DEPTH 550.000 SYS
39 507-07482 CRACKS IN PCCP, ROUT AND SEAL 2,300.000 LET
40 604-06070 SIDEWALK, CONCRETE 211.000 SYS
41 604-08086 CURB RAMP, CONCRETE 167.000 SYS
42 604-12083 DETECTABLE WARNING SURFACES 22.000 SYS
43 605-06140 CURB AND GUTTER, CONCRETE 407.000 LEFT
44 606-07484 MILLED HMA CORRUGATIONS 9,099.000 LEFT
45 610-07488 HMA FOR APPROACHES, TYPE C 300.000 TON
46 615-06505 MONUMENT, B 1.000 EACH
47 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 6.000 EACH
48 621-06575 SODDING, NURSERY 307.000 SYS
49 628-09401 FIELD OFFICE, A 8.000 MOS
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CALL ORDER : 321 CONTRACT ID : RS-35174-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
51 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
52 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
54 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 16.000 MOS
55 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
56 628-11977 COMPUTER SYSTEM 1.000 EACH
57 709-51821 SURFACE SEAL LUMP LUMP
58 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
62 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 881.000 LET
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 881.000 LET
64 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 286.000 LET
65 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. 200.000 LET
66 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 286.000 LET
67 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
69 801-06710 FLASHING ARROW SIGN 240.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 48.000 LFT
72 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
73  802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
74 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 8.000 SFT
75 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
76 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 235.000 LET
77 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
78 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
79 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,580.000 LET
80 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,180.000 LET
81 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,000.000 LET
82 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
83 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,400.000 LET
84 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 3.000 EACH
85 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 406.000 LET
86 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 12,733.000 LET
87 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13,925.000 LET
88 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
89 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 827.000 LET
90 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 286.000 LET
91 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH
92  808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH

93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 25.000 EACH
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CALL ORDER : 331 CONTRACT ID : RS-38560-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02273 CENTER CURB, CONCRETE, REMOVE 197.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 10.000 EACH
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 56.000 EACH
15 207-09935 SUBGRADE TREATMENT, TYPE IC 2,913.000 SYS
16 302-07455 DENSE GRADED SUBBASE 234.000 cYs
17 303-07449 COMPACTED AGGREGATE NO. 73 6,773.000 TON
18 304-07490 HMA PATCHING, TYPE B 929.000 TON
19 304-07490 HMA PATCHING, TYPE B 1,892.000 TON
20 304-07491 HMA PATCHING, TYPE C 829.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 404,877.000 SYS
22 306-08038 MILLING, ASPHALT, 4 IN. 12,888.000 SYS
23 306-08043 MILLING, TRANSITION 10,250.000 SYS
24 306-08432 MILLING, APPROACH 43,389.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 17,251.000 TON
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 18,064.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 27,871.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 30,107.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 289,606.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 289,606.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 529,023.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 240.100 TON
34 503-03489 RETROFITTED TIE BARS 493.000 EACH
35 503-05240 D-1 CONTRACTION JOINT 420.000 LFT
36 506-06333 PCCP PATCHING, FULL DEPTH 3,074.000 SYS
37 507-07505 RETROFIT LOAD TRANSFER 715.000 EACH
38 601-01625 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 2.000 EACH
39 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 2.000 EACH
40 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 9.000 EACH
41 601-02241 GUARDRAIL, REMOVE 6,675.000 LET
42 601-06854 GUARDRAIL, W-BEAM, NESTED 7.000 EACH
43 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 8.000 EACH
44 601-92948 GUARDRAIL, ADJUST HEIGHT 970.000 LFT
45 601-94689 GUARDRAIL, END TREATMENT, OS 49.000 EACH
46 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 5,154.000 LFT
47 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 50.000 LFT
48 604-06070 SIDEWALK, CONCRETE 8.000 SYS
49 604-08086 CURB RAMP, CONCRETE 28.000 SYS
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CALL ORDER : 331 CONTRACT ID : RS-38560-A

SECTION NO. 0001 ASPHALT RESURFACE

50 604-12083 DETECTABLE WARNING SURFACES 4.000 SYS
51 605-06120 CURB, CONCRETE 16.000 LFT
52 605-06215 CENTER CURB, D CONCRETE 443,000 LET
53 606-07484 MILLED HMA CORRUGATIONS 239,417.000 LET
54 610-07487 HMA FOR APPROACHES, TYPE B 3,368.000 TON
55 610-07488 HMA FOR APPROACHES, TYPE C 5,605.000 TON
56 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
57 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
58 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 4.000 EACH
59 628-09402 FIELD OFFICE, B 24.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 5.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 60.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
65 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
66 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
67 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,272.000 LET
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 65,851.000 LET
71 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 30.000 EACH
72 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 252.000 LET
73 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 252.000 LET
74 801-06640 CONSTRUCTION SIGN, A 183.000 EACH
75 801-06710 FLASHING ARROW SIGN 240.000 DAY
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07119 BARRICADE, III-B 192.000 LET
78 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
79 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 170.000 LET
80 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 6,614.000 LET
81 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 550.000 LET
82 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
83 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,239.000 LET
84 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 5.000 EACH
85 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 112.000 LET
86 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
87 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 750.000 LET
88 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,672.000 LET
89 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 19,350.000 LET
90 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 177,059.000 LET
91 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 35,146.000 LET
92 808-06716 LINE, REMOVE 840.000 LET
93 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 5.000 EACH
94 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 252.000 LET
95 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
96 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 520.000 LET
97 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 25,188.000 LET

98 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 17,141.000 LET
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CALL ORDER : 331 CONTRACT ID : RS-38560-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 1,010.000 LET
100 808-12032 GROOVING FOR PAVEMENT MARKINGS 43,859.000 LET
101 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 1,786.000 LET
102 808-75060 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN. 126.000 LEFT
103 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 248.000 LET
104 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 200.000 LET
105 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 25.000 EACH
106 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,837.000 EACH

107 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 333.000 EACH
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CALL ORDER : 341 CONTRACT ID : RS-39651-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,411.000 SYS
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 471.000 TON
13 303-01180 COMPACTED AGGREGATE NO. 53 3,138.000 TON
14 304-07490 HMA PATCHING, TYPE B 547.000 TON
15 304-07783 HMA PATCHING, TYPE D 486.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 276,157.000 SYS
17 306-08043 MILLING, TRANSITION 4,811.000 SYS
18 306-08432 MILLING, APPROACH 6,096.000 SYs
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 5,810.000 TON
21 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 17,371.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 9,683.000 TON
23 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 28,953.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 136,532.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 136,532.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 136,532.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 144.000 TON
28 503-03489 RETROFITTED TIE BARS 127.000 EACH
29  503-05240 D-1 CONTRACTION JOINT 59.000 LET
30 506-06333 PCCP PATCHING, FULL DEPTH 1,411.000 SYS
31 601-01627 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 3 1.000 EACH
32 601-02241 GUARDRAIL, REMOVE 3,160.000 LET
33 601-09238 HAND DIG GUARDRAIL POST HOLES 270.000 EACH
34 601-92948 GUARDRATIL, ADJUST HEIGHT 1,090.000 LFT
35 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
36 601-94690 GUARDRAIL, END TREATMENT, MS 1.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 3,214.000 LFT
38 606-07484 MILLED HMA CORRUGATIONS 123,297.000 LFT
39 610-07788 HMA FOR APPROACHES, TYPE D 504.000 TON
40 610-93608 MEDIAN CROSSOVER, REMOVE 1.000 EACH
41 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING R 98.000 SYS
44 621-06567 WATER 1.200 kGAL
45 621-06574 SODDING 345.000 SYS
46  628-09402 FIELD OFFICE, B 12.000 MOS
47 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
48 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
49 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 341 CONTRACT ID : RS-39651-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
51 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
52 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 15.000 LFT
53 715-05435 PIPE, UNDERDRAIN, OUTLET 4 IN. 45.000 LET
54 718-06528 OUTLET PROTECTOR, 1 35.000 EACH
55 718-06529 OUTLET PROTECTOR, 2 26.000 EACH
56 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,509.000 LET
59 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
61 801-06710 FLASHING ARROW SIGN 720.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
64 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 15,800.000 LET
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 67,701.000 LET
66 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 62,181.000 LET
67 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 205.000 LET
68 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 288.000 LET
69 808-12032 GROOVING FOR PAVEMENT MARKINGS 145,682.000 LET
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 931.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 931.000 EACH
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CALL ORDER : 401 CONTRACT ID B -33837-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 901.000 cys
16 203-02010 EXCAVATION, ROCK 50.000 cyYs
17 203-02070 BORROW 133.000 cys
18 205-11626 PUMP AROUND 1.000 EACH
19 205-12108 STORM WATER MANAGEMENT BUDGET 7,440.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-09935 SUBGRADE TREATMENT, TYPE IC 1,067.000 SYS
22 211-09265 STRUCTURE BACKFILL, TYPE 2 369.000 CYS
23 211-09268 STRUCTURE BACKFILL, TYPE 5 332.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 363.000 TON
25 303-01180 COMPACTED AGGREGATE NO. 53 33.000 TON
26 304-07783 HMA PATCHING, TYPE D 10.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 267.000 SYS
28 306-08043 MILLING, TRANSITION 1,513.000 SYS
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 198.000 TON
30 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 175.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 105.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 90.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 830.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 656.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 696.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 2.000 TON
37 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 1.000 EACH
38 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 5 1.000 EACH
39 601-02241 GUARDRAIL, REMOVE 322.000 LFT
40 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
41 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 293.750 LFT
43 606-07484 MILLED HMA CORRUGATIONS 2,820.000 LFT
44 615-06490 RIGHT-OF-WAY MARKER 18.000 EACH
45 615-06505 MONUMENT, B 5.000 EACH
46 616-02320 GEOTEXTILES 691.000 SYS
47 616-05688 RIPRAP, CLASS 1 438.000 TON
48 616-06405 RIPRAP, REVETMENT 123.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
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CALL ORDER  : 401 CONTRACT ID : B -33837-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE
50 621-02770 EROSION CONTROL BLANKET 1,098.000 SYS
51 621-06559 MULCHED SEEDING R 1,928.000 SYS
52 621-06574 SODDING 161.000 SYS
53  622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
54 628-09403 FIELD OFFICE, C 12.000 MOS
55 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
56 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
58 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
60 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 46.000 LET
61 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 8.000 LET
62 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
63 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
64 723-12048 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS, 50.000 LET
65 723-12092 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 53.000 LET
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 96.000 LET
73 801-07119 BARRICADE, III-B 96.000 LET
74 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
75 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 23.000 LET
76 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 6.000 SFT
77 802-91122 SIGN GROUND MOUNTED RESET 1.000 EACH
78 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 900.000 LET
79 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,470.000 LET
80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,275.000 LET
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 34.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 34.000 EACH
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CALL ORDER : 411 CONTRACT ID : B -33840-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 340.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 29.000 LFT
15 203-02000 EXCAVATION, COMMON 2,740.000 cyYs
16 203-02010 EXCAVATION, ROCK 74.000 cys
17 203-51223 EXCAVATION, WATERWAY 758.000 CYS
18 205-03371 SEDIMENT, REMOVE 100.000 CYS
19 205-11626 PUMP AROUND 1.000 EACH
20 205-12108 STORM WATER MANAGEMENT BUDGET 14,600.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 95.000 CYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 1,445.000 SYS
24 211-09265 STRUCTURE BACKFILL, TYPE 2 2,695.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 407.000 TON
26 303-01180 COMPACTED AGGREGATE NO. 53 69.000 TON
27 304-07494 WIDENING WITH HMA, TYPE C 20.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN. 600.000 SYS
29 306-08042 MILLING, SCARIFICATION 480.000 SYS
30 306-08043 MILLING, TRANSITION 480.000 SYS
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 377.000 TON
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 106.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 75.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 75.000 TON
35 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 195.000 TON
36 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 90.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 450.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 450.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 48.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 1.500 TON
41 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
42 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 468.750 LFT
45 615-06490 RIGHT-OF-WAY MARKER 15.000 EACH
46 615-06505 MONUMENT, B 4.000 EACH
47 616-02320 GEOTEXTILES 634.000 SYS
48 616-05688 RIPRAP, CLASS 1 334.000 TON
49 616-05689 RIPRAP, CLASS 2 34.000 TON
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CALL ORDER : 411 CONTRACT ID : B -33840-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE
50 616-06405 RIPRAP, REVETMENT 354.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
52 621-02770 EROSION CONTROL BLANKET 2,361.000 SYS
53 621-06545 FERTILIZER 0.700 TON
54 621-06553 SEED MIXTURE R 260.000 LBS
55 621-06559 MULCHED SEEDING R 260.000 SYS
56 621-06565 MULCHING MATERIAL 3.100 TON
57 621-06567 WATER 1.100 kGAL
58 621-06574 SODDING 67.000 SYS
59 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
60 628-09403 FIELD OFFICE, C 12.000 MOS
61 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
65 715-01525 VALVE BOX 2.000 EACH
66 715-04836 GATE VALVE 2.000 EACH
67 715-04964 WATER MAIN 411.000 LEFT
68 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 45.000 LEFT
69 715-07806 PIPE STEEL CASING 96.000 LET
70 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
71 716-09360 PIPE INSTALLATION, TRENCHLESS, 3 IN. 96.000 LEFT
72 723-11203 STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS 52.000 LEFT
73 723-11260 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 55.000 LET
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,240.000 LEFT
77 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
83 801-07118 BARRICADE, III-A 36.000 LEFT
84 801-07119 BARRICADE, III-B 136.000 LEFT
85 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 510.000 LET
86 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
87 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
88 802-91122 SIGN GROUND MOUNTED RESET 1.000 EACH
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,570.000 LEFT
90 808-06716 LINE, REMOVE 600.000 LEFT
91 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 477.500 LEFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 375.000 LEFT
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER  : 431 CONTRACT ID : B -34956-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02020 EXCAVATION, UNCLASSIFIED 1,489.000 cYs
12 203-02070 BORROW 1,467.000 cYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 6,542.500 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 211-09264 STRUCTURE BACKFILL, TYPE 1 18.000 cYs
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 178.000 SYS
17 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 15.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 120.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 120.000 LET
20 406-05521 ASPHALT FOR TACK COAT 178.000 SYS
21 616-02320 GEOTEXTILES 2,635.000 SYS
22 616-05688 RIPRAP, CLASS 1 50.000 TON
23 616-05689 RIPRAP, CLASS 2 3.000 TON
24 616-06405 RIPRAP, REVETMENT 1,840.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
26 621-06559 MULCHED SEEDING R 1,210.000 SYs
27 628-09402 FIELD OFFICE, B 8.000 MOS
28 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
29 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
33 709-51821 SURFACE SEAL LUMP LUMP
34 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 454.000 SFT
35 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,007.000 SYS
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-12042 TRUCK MOUNTED ATTENUATOR 60.000 DAY
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 71.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 566.000 LET
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER 441 CONTRACT ID : B -35245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 300.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-74035 SIGN, REMOVE 4.000 EACH
16 202-99187 FENCE, FARM FIELD, REMOVE 65.000 LFT
17 203-02000 EXCAVATION, COMMON 1,085.000 cys
18 203-02010 EXCAVATION, ROCK 62.000 CYS
19 203-02070 BORROW 256.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 60,240.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 206-51220 EXCAVATION, WET 89.000 CYS
23 206-51225 EXCAVATION, DRY 65.000 CYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 2,688.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 53.000 CYS
26 211-09265 STRUCTURE BACKFILL, TYPE 2 865.000 CYS
27 211-09267 STRUCTURE BACKFILL, TYPE 4 10.000 CYS
28 211-09268 STRUCTURE BACKFILL, TYPE 5 455.000 CYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 190.000 TON
30 302-07455 DENSE GRADED SUBBASE 34.000 cys
31 303-01180 COMPACTED AGGREGATE NO. 53 428.000 TON
32 304-07493 WIDENING WITH HMA, TYPE B 77.000 TON
33 304-07494 WIDENING WITH HMA, TYPE C 44.000 TON
34 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,857.000 SYS
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 108.000 TON
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 231.000 TON
37 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 183.000 TON
38 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 52.000 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 119.000 TON
40 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 443.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 3,421.000 LFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,620.000 LFT
43 401-11785 LIQUID ASPHALT SEALANT 4,011.000 LFT
44 406-05521 ASPHALT FOR TACK COAT 7,506.000 SYS
45 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
46 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 2.000 EACH
47 601-02241 GUARDRAIL, REMOVE 1,082.000 LFT
48 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
49 601-94689 GUARDRAIL, END TREATMENT, OS 9.000 EACH
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CALL ORDER t 441 CONTRACT ID : B -35245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 807.000 LFT
51 602-06729 BARRIER, DELINEATOR 6.000 EACH
52 603-06040 FENCE, FARM FIELD, 47 IN. 81.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 207.000 SYS
54 615-06490 RIGHT-OF-WAY MARKER 16.000 EACH
55 615-06500 MONUMENT, A 1.000 EACH
56 615-06505 MONUMENT, B 2.000 EACH
57 616-02320 GEOTEXTILES 4,675.000 SYS
58 616-05688 RIPRAP, CLASS 1 138.000 TON
59 616-05689 RIPRAP, CLASS 2 1,714.000 TON
60 616-06405 RIPRAP, REVETMENT 1,629.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
62 621-02770 EROSION CONTROL BLANKET 250.000 SYS
63 621-06559 MULCHED SEEDING R 1,287.000 SYS
64 621-06567 WATER 1.000 kGAL
65 621-06574 SODDING 27.000 SYS
66 621-06626 MULCHED SEEDING D 100.000 SYS
67 628-09402 FIELD OFFICE, B 24.000 MOS
68 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
69 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
70 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
71 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
72 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 48.000 MOS
73 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
74 702-51005 CONCRETE, A, SUBSTRUCTURE 73.000 CYsS
75 703-01540 THREADED TIE BAR ASSEMBLY 60.000 EACH
76 703-06028 REINFORCING BARS 8,090.000 LBS
77 703-06029 REINFORCING BARS, EPOXY COATED 61,614.000 LBS
78 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 482.000 EACH
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 177.000 CYs
80 706-11600 RAILING, CONCRETE FC 22.000 CYs
81 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
82 707-05982 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN. 666.000 LET
83 709-51821 SURFACE SEAL LUMP LUMP
84 714-12124 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 46.000 LFT
85 715-05407 PIPE, END BENT DRAIN, 6 IN. 131.000 LET
86 720-44296 INLET, CAP 2.000 EACH
87 723-11203 STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS 49.000 LET
88 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,400.000 LEFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 800.000 LEFT
92 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LEFT
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
95 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 144.000 LEFT

98 801-07119 BARRICADE, III-B 180.000 LEFT
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CALL ORDER t 441 CONTRACT ID : B -35245-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
99 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 190.000 LET
100 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 190.000 LET
101 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
102 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 56.000 LET
103 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
104 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 327.000 LET
105 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,832.000 LFT
106 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,739.000 LET
107 808-06716 LINE, REMOVE 1,625.000 LET
108 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH

109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -35648-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,240.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 1,098.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 1,070.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 171.000 cyYs
17 203-02070 BORROW 774.000 cys
18 205-12108 STORM WATER MANAGEMENT BUDGET 14,305.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 206-51225 EXCAVATION, DRY 144.000 cYs
21 207-09935 SUBGRADE TREATMENT, TYPE IC 2,375.000 SYS
22 211-064067 AGGREGATE FOR END BENT BACKFILL 182.700 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 49.200 CYS
24 302-07455 DENSE GRADED SUBBASE 125.400 cys
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,137.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 405.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 956.000 TON
28 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 765.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,028.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,028.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 2.500 TON
32 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
33 601-02241 GUARDRAIL, REMOVE 850.000 LET
34 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 696.600 LET
36 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 2.000 EACH
37 604-06070 SIDEWALK, CONCRETE 389.000 SYS
38 604-08086 CURB RAMP, CONCRETE 17.000 SYS
39 604-12083 DETECTABLE WARNING SURFACES 3.000 SYS
40 605-06150 CURB AND GUTTER, C, CONCRETE 978.000 LFT
41 605-06250 CENTER CURB, C CONCRETE 858.000 SYS
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 752.600 SYS
43 616-02320 GEOTEXTILES 373.000 SYS
44 616-06405 RIPRAP, REVETMENT 25.300 TON
45 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
46 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
47 621-02770 EROSION CONTROL BLANKET 1,479.000 SYS
48 621-06554 SEED MIXTURE U 61.000 LBS
49 621-06560 MULCHED SEEDING U 214.000 SYS



SCHEDULE OF PAY ITEMS PAGE 67

CALL ORDER : 451 CONTRACT ID : B -35648-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE PAINTING
50 628-09402 FIELD OFFICE, B 12.000 MOS
51 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
54 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
55 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
56 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 2.000 EACH
57 702-44240 CONCRETE, A, STRUCTURES 3.000 CYS
58 702-51005 CONCRETE, A, SUBSTRUCTURE 176.100 CYs
59 702-51863 FIELD DRILLED HOLE IN CONCRETE 144.000 EACH
60 702-92857 CONCRETE, C, SUBSTRUCTURE 28.900 CYS
61 703-06028 REINFORCING BARS 25,346.000 LBS
62 703-06029 REINFORCING BARS, EPOXY COATED 348,402.000 LBS
63 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 120.000 EACH
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,028.800 CYs
65 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
66 706-11418 RAILING, STEEL PS-1 604.000 LET
67 706-11604 RAILING, CONCRETE PS-1 52.000 CYs
68 709-51821 SURFACE SEAL LUMP LUMP
69 710-09158 PATCHING CONCRETE STRUCTURES 277.000 SET
70 711-04297 STRUCTURAL STEEL, FIELD CUT 1,316.000 SQIN
71 711-51038 STRUCTURAL STEEL LUMP LUMP
72  711-51864 DRILLED HOLE 1,596.000 EACH
73 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
74 711-96800 STUD SHEAR CONNECTORS 2,310.000 EACH
75 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 227.000 LEFT
76  715-05407 PIPE, END BENT DRAIN, 6 IN. 256.000 LFT
77 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
78 715-46000 PIPE END SECTION, DIAMETER 12 IN. 3.000 EACH
79 720-93411 INLET, C15 MODIFIED 2.000 EACH
80 720-98174 INLET, B15 3.000 EACH
81 726-11773 BEARING ASSEMBLY RESET 14.000 EACH
82 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 19,096.000 LET
83 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
85 801-06710 FLASHING ARROW SIGN 240.000 DAY
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
88 801-07118 BARRICADE, III-A 96.000 LET
89 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,577.000 LEFT
90 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 20.500 LEFT
91 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 14.000 SET
92 807-01653 WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C 872.000 LFT
93 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 2.000 EACH
94 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 872.000 LEFT
95 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 373.000 LEFT
96 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,385.000 LEFT
97 808-06716 LINE, REMOVE 979.000 LEFT

98 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
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CALL ORDER : 451 CONTRACT ID : B -35648-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE AND BRIDGE PAINTING
99 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 184.500 LET
100 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 738.000 LET
101 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 738.000 LEFT
102 808-12032 GROOVING FOR PAVEMENT MARKINGS 3,144.000 LET

103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,386.000 LFT
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CALL ORDER  : 461 CONTRACT ID : B -35668-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,230.000 SYS
13 202-02240 PAVEMENT REMOVAL 12.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,230.000 SYS
16 203-02000 EXCAVATION, COMMON 1,930.000 cys
17 203-02070 BORROW 960.000 cys
18 205-12108 STORM WATER MANAGEMENT BUDGET 20,250.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 207-09935 SUBGRADE TREATMENT, TYPE IC 7,631.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 352.000 CYS
22 302-07455 DENSE GRADED SUBBASE 3.000 CYS
23 303-01180 COMPACTED AGGREGATE NO. 53 451.000 TON
24  401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 320.000 TON
25 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 536.000 TON
26 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 1,325.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 3,111.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,111.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 6,222.000 LFT
30 402-10087 HMA FOR TEMPORARY PAVEMENT, D 1,501.000 TON
31 406-05521 ASPHALT FOR TACK COAT 13,214.000 SYS
32 507-07482 CRACKS IN PCCP, ROUT AND SEAL 300.000 LFT
33 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
34 601-02241 GUARDRAIL, REMOVE 63.000 LFT
35 601-06035 GUARDRAIL, RESET 988.000 LET
36 601-91147 GUARDRAIL END TREATMENT, RESET 2.000 EACH
37 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 63.000 LFT
39 606-07484 MILLED HMA CORRUGATIONS 2,305.000 LFT
40 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 14.000 SYS
41 616-06405 RIPRAP, REVETMENT 40.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
43 621-06559 MULCHED SEEDING R 2,460.000 SYS
44 627-11647 CABLE BARRIER SYSTEM, TYPE TL-4 RESET 950.000 LFT
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
47 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
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CALL ORDER  : 461 CONTRACT ID : B -35668-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 628-11977 COMPUTER SYSTEM 1.000 EACH
52 702-51863 FIELD DRILLED HOLE IN CONCRETE 386.000 EACH
53 703-06028 REINFORCING BARS 1,066.000 1BS
54 703-06029 REINFORCING BARS, EPOXY COATED 10,816.000 1LBS
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 16.400 CYs
56 706-09959 RAILING, CONCRETE FT 179.000 LFT
57 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
58 709-51821 SURFACE SEAL LUMP LUMP
59 710-09158 PATCHING CONCRETE STRUCTURES 20.000 SFT
60 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 98.000 LET
61 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 1,958.000 LET
62 718-06526 HMA FOR UNDERDRAINS 68.000 TON
63 718-06529 OUTLET PROTECTOR, 2 7.000 EACH
64 718-52610 AGGREGATE FOR UNDERDRAINS 150.000 CYs
65 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,370.000 SYS
66 720-45005 INLET, A2 1.000 EACH
67 720-45065 INLET, N12 1.000 EACH
68 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SFT
69 722-51842 BRIDGE DECK OVERLAY 1,245.000 SYS
70 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 25.100 CYS
71 722-60824 SURFACE MILLING 1,230.000 SYS
72 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 308.000 LET
73 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
74 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 26,025.000 LET
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 63.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
80 801-06710 FLASHING ARROW SIGN 60.000 DAY
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
83 801-07118 BARRICADE, III-A 204.000 LET
84 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 530.000 LET
85 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 1,950.000 LET
86 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 520.000 LET
87 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
88 801-52818 TEMPORARY CROSSOVER, A 2.000 EACH
89 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,230.000 LET
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,587.000 LET
91 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,351.000 LET
92 808-06716 LINE, REMOVE 8,515.000 LEFT
93 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 150.000 LET
94 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 340.000 LET
95 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 340.000 LET
96 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 354.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,060.000 LET

98 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH
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CALL ORDER : 461 CONTRACT ID : B -35668-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -36439-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR, AND BRIDGE DECK

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 1,334.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK CONCRETE, REMOVE 71.000 SYS
17 205-12108 STORM WATER MANAGEMENT BUDGET 9,025.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51220 EXCAVATION, WET 1,610.000 CYS
20 206-51225 EXCAVATION, DRY 2,140.000 cys
21 206-51235 COFFERDAM LUMP LUMP
22 206-93520 TEMPORARY SHEET PILING 5,000.000 SET
23 207-09935 SUBGRADE TREATMENT, TYPE IC 265.000 SYS
24 211-09266 STRUCTURE BACKFILL, TYPE 3 3,850.000 CYS
25 302-06464 SUBBASE FOR PCCP 325.000 cyYs
26 304-07491 HMA PATCHING, TYPE C 10.000 TON
27 306-08043 MILLING, TRANSITION 1,795.000 SYS
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 213.000 TON
29  401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 30.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 48.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 40.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 1,309.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 109.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 1,309.000 LFT
35 406-05521 ASPHALT FOR TACK COAT 2,920.000 SYS
36 603-06065 FENCE, CHAIN LINK, RESET 50.000 LFT
37 604-06070 SIDEWALK, CONCRETE 88.400 SYS
38 604-08086 CURB RAMP, CONCRETE 13.000 SYS
39 604-12083 DETECTABLE WARNING SURFACES 1.100 SYS
40 604-12084 DETECTABLE WARNING SURFACES, RETROFIT 1.000 SYS
41 605-02278 CURB, REMOVE 141.700 LET
42 605-06120 CURB, CONCRETE 157.100 LET
43 616-02320 GEOTEXTILES 4,300.000 SYS
44 616-05688 RIPRAP, CLASS 1 4,150.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-06557 SEED MIXTURE T 22.000 LBS
47 621-06560 MULCHED SEEDING U 2,230.000 SYS
48 621-06565 MULCHING MATERIAL 0.100 TON
49  621-06570 TOPSOIL 3.000 cys
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CALL ORDER : 471 CONTRACT ID : B -36439-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR, AND BRIDGE DECK
50 621-92968 SEED MIXTURE, WILD FLOWER 0.200 LBS
51 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 27.000 EACH
52 622-05654 PLANT, PERENNIAL 20.000 EACH
53 622-5243¢6 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
54 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
55 628-09402 FIELD OFFICE, B 26.000 MOS
56 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
57 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 52.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 628-11977 COMPUTER SYSTEM 1.000 EACH
62 701-02936 PILE, STEEL H, HP 14 X 89 4,340.000 LEFT
63 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
64 701-09557 TEST PILE, DYNAMIC, PRODUCTION 284.000 LEFT
65 701-09559 TEST PILE, DYNAMIC, RESTRIKE 4.000 EACH
66 701-09683 PILE SHOE, HP 12 X 74 90.000 EACH
67 701-09684 PILE SHOE, HP 14 X 89 72.000 EACH
68 701-95780 PILE, STEEL H, HP 12 X 74 5,280.000 LEFT
69 702-02925 WATERPROOFING MEMBRANE SYSTEM 11,260.000 SET
70 702-51005 CONCRETE, A, SUBSTRUCTURE 337.300 CYS
71 702-51015 CONCRETE, B, FOOTINGS 315.800 CYs
72 702-51046 CONCRETE, FOUNDATION SEAL 391.600 CYs
73  702-51863 FIELD DRILLED HOLE IN CONCRETE 1,339.000 EACH
74 703-06028 REINFORCING BARS 115,211.000 LBS
75 703-06029 REINFORCING BARS, EPOXY COATED 72,375.000 LBS
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,390.200 CYs
77 706-04683 RAILING 459.000 LET
78 706-51020 RAILING, CONCRETE C 4.800 CYS
79 708-51814 WELDED STEEL WIRE FABRIC 552.000 SET
80 709-51821 SURFACE SEAL LUMP LUMP
81 710-08376 SANDSTONE 564.000 CEFT
82 710-08376 SANDSTONE 275.000 CEFT
83 710-08376 SANDSTONE 4,280.000 CFT
84 711-04121 ANCHOR BOLT, ABI1 16.000 EACH
85 711-91996 REPAIR EXISTING STRUCTURE LUMP LUMP
86 713-04331 TEMPORARY CAUSEWAY LUMP LUMP
87 715-05407 PIPE, END BENT DRAIN, 6 IN. 510.000 LEFT
88 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
89 715-91361 PIPE PVC 6 IN 40.000 LEFT
90 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
91 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,410.000 SET
92 722-51842 BRIDGE DECK OVERLAY 1,334.000 SYS
93 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 22.000 CYs
94 722-60824 SURFACE MILLING 1,334.000 SYS
95 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
96 801-03291 CONSTRUCTION SIGN, D 6.000 EACH
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH

98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
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CALL ORDER : 471 CONTRACT ID : B -36439-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR, AND BRIDGE DECK
99 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
100 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07118 BARRICADE, III-A 240.000 LET
104 801-07119 BARRICADE, III-B 120.000 LET
105 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
106 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 400.000 LEFT
107 807-02191 HANDHOLE LIGHTING 2.000 EACH
108 807-04744 LIGHTING LUMP LUMP
109 808-06716 LINE, REMOVE 132.000 LET
110 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 333.000 LEFT
111 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 540.000 LFT
112 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,080.000 LEFT
113 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 70.000 LET

114 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,003.000 LEFT
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CALL ORDER : 481 CONTRACT ID : B -36892-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 347.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 352.000 LEFT
13 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 312.000 SFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-52710 SIDEWALK CONCRETE, REMOVE 231.000 SYS
16 203-02000 EXCAVATION, COMMON 10.000 CYS
17 203-02070 BORROW 10.000 CYS
18 205-12108 STORM WATER MANAGEMENT BUDGET 10,000.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 207-08264 SUBGRADE TREATMENT, TYPE II 95.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 32.000 TON
23 302-07455 DENSE GRADED SUBBASE 54.000 CYs
24 304-07491 HMA PATCHING, TYPE C 11.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,087.000 SYS
26 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 90.000 TON
27 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 26.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 417.000 LET
29 402-10086 HMA FOR TEMPORARY PAVEMENT, C 32.000 TON
30 406-05520 ASPHALT FOR TACK COAT 0.700 TON
31 502-06999 PCCP, 8 IN. 183.000 SYS
32 503-05310 TERMINAL JOINT 96.000 LET
33 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
34 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
36 604-06070 SIDEWALK, CONCRETE 246.000 SYS
37 605-06140 CURB AND GUTTER, CONCRETE 352.000 LET
38 607-06335 PAVED SIDE DITCH, A 31.000 LEFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 309.000 SYS
40 615-06500 MONUMENT, A 2.000 EACH
41 615-06530 BENCH MARK POST 1.000 EACH
42 616-02320 GEOTEXTILES 426.000 SYS
43 616-05688 RIPRAP, CLASS 1 350.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06567 WATER 1.200 kGAL
46 621-06574 SODDING 322.000 SYS
47 628-09402 FIELD OFFICE, B 12.000 MOS
48 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
49 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
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CALL ORDER : 481 CONTRACT ID : B -36892-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
51 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
52 628-1197¢6 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
53 628-11977 COMPUTER SYSTEM 1.000 EACH
54 702-51005 CONCRETE, A, SUBSTRUCTURE 1.700 CYs
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 376.000 EACH
56 703-06028 REINFORCING BARS 128.000 LBS
57 703-06029 REINFORCING BARS, EPOXY COATED 82,515.000 LBS
58 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 493.000 EACH
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 258.300 CYs
60 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
61 706-09961 RAILING, CONCRETE PS-1 173.000 LEFT
62 706-11418 RAILING, STEEL PS-1 190.200 LEFT
63 707-05982 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN. 765.000 LFT
64 709-51821 SURFACE SEAL LUMP LUMP
65 710-09158 PATCHING CONCRETE STRUCTURES 62.000 SET
66 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
67 721-43155 AUTOMATIC DRAINAGE GATE, 48 IN. x 48 IN. 1.000 EACH
68 727-90308 EPOXY INJECTION, CRACK PREPARATION 150.000 LEFT
69 727-90309 EPOXY INJECTION, EPOXY MATERIAL 10.000 GAL
70 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,642.000 LFT
73 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,257.000 LEFT
74 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 50.000 LET
75 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
77 801-06710 FLASHING ARROW SIGN 275.000 DAY
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
80 801-07119 BARRICADE, III-B 60.000 LEFT
81 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 150.000 LET
82 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 350.000 LET
83 801-94295 SIGNAL HEAD RELOCATE 12.000 EACH
84 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 320.000 LFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 62.000 LET
86 808-06716 LINE, REMOVE 450.000 LET
87 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 70.000 LFT
88 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 255.000 LFT
89 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 255.000 LEFT
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 866.000 LFT
91 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 94.000 LFT
92 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 64.000 LFT
93 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 84.000 LFT

94 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 367.000 LFT
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CALL ORDER  : 491 CONTRACT ID : B -36899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
13 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 355.800 SYS
15 202-02272 PAVED SIDE DITCH, REMOVE 57.000 LFT
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 203-02000 EXCAVATION, COMMON 345.000 cyYs
19 203-02070 BORROW 53.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 7,182.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 54.500 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 68.900 SYS
24 211-06467 AGGREGATE FOR END BENT BACKFILL 82.000 CYS
25 211-09264 STRUCTURE BACKFILL, TYPE 1 2.700 CYS
26 211-09265 STRUCTURE BACKFILL, TYPE 2 6.200 CYS
27 301-07448 COMPACTED AGGREGATE NO. 53 BASE 15.300 TON
28 302-07455 DENSE GRADED SUBBASE 89.600 cys
29 303-01180 COMPACTED AGGREGATE NO. 53 214.100 TON
30 304-07491 HMA PATCHING, TYPE C 17.700 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,550.000 SYS
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 134.000 TON
33 401-07379 QC/OA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 109.000 TON
34 406-05521 ASPHALT FOR TACK COAT 1,601.000 SYS
35 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 0.400 TON
36 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
37 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
38 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 139.700 LFT
39 601-02241 GUARDRAIL, REMOVE 910.500 LFT
40 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 156.200 LFT
42 604-06070 SIDEWALK, CONCRETE 78.200 SYS
43 604-07092 BED COURSE MATERIAL 32.000 TON
44 605-06150 CURB AND GUTTER, C, CONCRETE 419.000 LFT
45 607-06335 PAVED SIDE DITCH, A 73.000 LFT
46 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 534.800 SYS
47 616-02320 GEOTEXTILES 1,913.000 SYS
48 616-05688 RIPRAP, CLASS 1 746.000 TON
49 616-06405 RIPRAP, REVETMENT 264.000 TON
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CALL ORDER : 491 CONTRACT ID : B -36899-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 616-07266 COIR ROLL 250.000 LFT
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
52 621-02770 EROSION CONTROL BLANKET 1,336.100 SYS
53 621-06545 FERTILIZER 0.200 TON
54 621-06554 SEED MIXTURE U 46.700 LBS
55 621-06560 MULCHED SEEDING U 147.100 SYS
56 621-06574 SODDING 16.000 SYS
57 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 36.000 EACH
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
62 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
63 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
64 628-11977 COMPUTER SYSTEM 1.000 EACH
65 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
66 701-09557 TEST PILE, DYNAMIC, PRODUCTION 102.000 LEFT
67 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
68 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 1,376.000 LFT
69 701-09679 CONICAL PILE TIP, 14 IN. 32.000 EACH
70 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 12.000 EACH
71  702-51005 CONCRETE, A, SUBSTRUCTURE 160.800 CYs
72 702-51863 FIELD DRILLED HOLE IN CONCRETE 52.000 EACH
73 702-93722 CONCRETE, C, 35.400 CYS
74 703-06029 REINFORCING BARS, EPOXY COATED 144,811.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 78.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 387.300 CYs
77 706-06354 CONCRETE BRIDGE RAILING TRANSITION, TPS-2 8.000 EACH
78 706-11419 RAILING, STEEL PS-2 524.200 LET
79 706-11605 RAILING, CONCRETE PS-2 35.900 CYSs
80 707-11497 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 17 IN.X 48 IN. 1,195.400 LFT
81 709-51821 SURFACE SEAL LUMP LUMP
82 709-51821 SURFACE SEAL LUMP LUMP
83 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 85.000 LFT
84 715-05407 PIPE, END BENT DRAIN, 6 IN. 262.000 LFT
85 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
86 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
87 720-45015 INLET, A8 1.000 EACH
88 720-98174 INLET, B15 1.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
92 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07119 BARRICADE, III-B 120.000 LEFT
95 804-06770 DELINEATOR POST 2.000 EACH
96 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 794.300 LET
97 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,326.000 LEFT

98 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 52.000 LFT
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CALL ORDER : 491 CONTRACT ID : B -36899-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -37371-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 1,006.200 SYS
12 202-02240 PAVEMENT REMOVAL 359.000 SYS
13 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 7.400 CYs
14 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 7.400 CYs
15 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 7.400 CYs
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-96133 PIPE, REMOVE 370.000 LEFT
18 203-02070 BORROW 22.000 CYs
19 205-12108 STORM WATER MANAGEMENT BUDGET 1,832.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 24.000 CYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 19.000 CYs
23 302-07455 DENSE GRADED SUBBASE 65.000 CYs
24 303-01180 COMPACTED AGGREGATE NO. 53 118.000 TON
25 306-08043 MILLING, TRANSITION 800.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 79.400 TON
27 406-05521 ASPHALT FOR TACK COAT 960.000 SYS
28 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
29 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2 1.000 EACH
30 601-02241 GUARDRAIL, REMOVE 449.000 LEFT
31 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
32 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 162.500 LET
34 603-97461 TEMPORARY FENCE 140.000 LEFT
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 391.500 SYS
36 615-06505 MONUMENT, B 1.000 EACH
37 615-08351 PLAQUE 1.000 EACH
38 616-02320 GEOTEXTILES 267.000 SYS
39 616-05689 RIPRAP, CLASS 2 204.000 TON
40 616-06405 RIPRAP, REVETMENT 33.000 TON
41 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
42 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-06560 MULCHED SEEDING U 400.000 SYS
45 628-09401 FIELD OFFICE, A 8.000 MOS
46 701-12101 FIBER WRAP STEEL PILE JACKET SYSTEM LUMP LUMP
47 702-04325 TEMPORARY SHORING LUMP LUMP
48 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 6.000 EACH
49 702-90915 CONCRETE, CLASS, A 1.900 CYs
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CALL ORDER  : 501 CONTRACT ID : B -37371-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR
50 703-06029 REINFORCING BARS, EPOXY COATED 45,294.000 LBS
51 703-97703 THREADED BAR SPLICE, EPOXY COATED 223.000 EACH
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 105.100 CYs
53 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
54 706-11404 RAILING, STEEL PF-1 414.400 LET
55 706-11602 RAILING, CONCRETE PF-1 24.500 CYs
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-09158 PATCHING CONCRETE STRUCTURES 140.000 SFT
58 711-51035 STRUCTURAL STEEL 329.000 1LBS
59 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
60 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
61 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 272.000 SFT
62 722-51842 BRIDGE DECK OVERLAY 1,158.700 SYS
63 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYS
64 722-60824 SURFACE MILLING 1,006.200 SYS
65 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,788.000 LET
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
70 801-06710 FLASHING ARROW SIGN 240.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 24.000 LET
73 801-07119 BARRICADE, III-B 48.000 LET
74 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 698.000 LET
75 808-06716 LINE, REMOVE 775.000 LET
76 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 522.000 LET
77 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 914.000 LET
78 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,394.000 LET

79 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 601 CONTRACT ID : T -35101-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09402 FIELD OFFICE, B 8.000 MOS
7 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
8 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-06710 FLASHING ARROW SIGN 120.000 DAY
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 801-92448 CONSTRUCTION SIGNS MOBILE 600.000 DAY
17 802-04089 SIGN, SHEET, REMOVE 61.000 EACH
18 802-07060 SIGN, SHEET, RELOCATE 11.000 EACH
19 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 98.000 SFT
20 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 557.000 SFT
21 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 30.000 EACH
22 805-01579 MISCELLANEQOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
23 805-01824 SPAN, CATENARY, AND TETHER, TIGHTEN 51.000 EACH
24 805-02445 CONTROLLER AND CABINET, P1 2.000 EACH
25 805-06483 CONTROLLER 16.000 EACH
26 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 13.000 EACH
27 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 259.000 EACH
28 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 58.000 EACH
29 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 9.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
31 805-78415 SPAN, CATENARY, AND TETHER 50.000 EACH
32 805-78420 DISCONNECT HANGER 111.000 EACH
33 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 14,247.000 LET
34 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 3,655.000 LFT
35 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 9,318.000 LFT
36 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
37 805-93555 CONTROLLER AND CABINET, M 1.000 EACH
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CALL ORDER : 611 CONTRACT ID : T -36151-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 4,411.000 LET
9 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 168.000 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 432.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 123.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 2,374.750 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 271.000 SEFT
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CALL ORDER : 621 CONTRACT ID : T -37354-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 20.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 801-92448 CONSTRUCTION SIGNS MOBILE 50.000 DAY
10 802-04089 SIGN, SHEET, REMOVE 345.000 EACH
11 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 1,585.000 LEFT
12 802-07060 SIGN, SHEET, RELOCATE 9.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 870.000 SET
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CALL ORDER : 631 CONTRACT ID : T -38007-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09402 FIELD OFFICE, B 8.000 MOS
7 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
8 628-11977 COMPUTER SYSTEM 1.000 EACH
9 801-06710 FLASHING ARROW SIGN 30.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS MOBILE 120.000 DAY
12 802-04089 SIGN, SHEET, REMOVE 127.000 EACH
13 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 2,258.400 LFT
14 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 206.000 EACH
15 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 1,201.200 SFT
17 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,375.700 SFT
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CALL ORDER : 641 CONTRACT ID : T -39083-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 9.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 27.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
16 801-06710 FLASHING ARROW SIGN 50.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-04089 SIGN, SHEET, REMOVE 2.000 EACH
19 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 80.000 LFT
20 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 15.000 SET
21 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 48.000 SET
22 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
23 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
24 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
25 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
26 805-04736 SIGNAL CABLE, COPPER, 4C/18 GA 2,417.000 LEFT
27 805-06595 CONDUIT, PVC, 2 IN. 467.000 LFT
28 805-08464 RADIO INTERCONNECT 4.000 EACH
29 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
30 805-09845 CONTACT CLOSURE CARD 1.000 EACH
31 805-09846 RECEIVER PROCESSOR 2.000 EACH
32 805-10107 WIRELESS MAGNETOMETER DETECTOR 18.000 EACH
33 805-10108 WIRELESS REPEATER 4.000 EACH
34 805-11570 RADIO ANTENNA 1.000 EACH
35 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 4.000 EACH
36 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 6.000 EACH
37 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 1.000 EACH
38 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
39 805-78420 DISCONNECT HANGER 3.000 EACH
40 805-78445 SIGNAL SERVICE 1.000 EACH
41 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 45.000 LET
42 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 273.000 LEFT
43 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 283.000 LEFT
44 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 77.000 LEFT
45 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
46 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
47 805-93611 MAGNETOMETER DETECTOR 4.000 EACH
48 805-95518 CONDUIT, FLEXIBLE, 2 IN. 68.000 LEFT
49 807-05073 JUNCTION BOX 2.000 EACH
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CALL ORDER : 641 CONTRACT ID : T -39083-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGNAL INSTALLATION

50 808-06368 TRANSVERSE MARKING, REMOVE 28.000 LET
51 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 140.000 LET
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,028.000 LET
53 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 205.000 LET
54 808-06716 LINE, REMOVE 2,623.000 LET
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,250.000 LET
56 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 89.000 LET

57 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH






